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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 08108                        COUNTIES : Ravalli 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
                                          CONTRACT TIME :  160  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : STEVENSVILLE WYE - N & S 
     PROJECT(S) : (2016088001) NH-MT 7-1(88)66 F 
                  STEVENSVILLE WYE - N & S 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $    11,488,028.64    100.1058% 100.0000% 
   1   2097            SCHELLINGER CONST CO INC                                         $    11,475,889.71    100.0000%  99.8943% 
   2   2050            RIVERSIDE CONTRACTING INC                                        $    12,548,219.64    109.3442% 109.2287% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2097                |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   G, GS, PMS, ELECTRICAL, WILDLIFE FRIENDLY  ENHANCEMENTS 
                                          |                             |                             | 
0010 104100000            75000.000  UNIT |       1.00000       75000.00|       1.00000       75000.00|       1.00000       75000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100500                       LUMP |  200000.00000      200000.00|  209500.00000      209500.00|  225000.00000      225000.00 
  CONSTRUCTION SURVEY AND LAYOUT          |                             |                             | 
0030 105200000                       LUMP |   10000.00000       10000.00|    5000.00000        5000.00|   10000.00000       10000.00 
  BRIDGE SURVEY                           |                             |                             | 
0040 107090050                       LUMP |   25000.00000       25000.00|   38500.00000       38500.00|   35000.00000       35000.00 
  PUBLIC RELATIONS                        |                             |                             | 
0050 109200000                       LUMP | 1150000.00000     1150000.00| 1145000.00000     1145000.00| 1680000.00000     1680000.00 
  MOBILIZATION                            |                             |                             | 
0060 202011000                       LUMP |   40000.00000       40000.00|   15000.00000       15000.00|   29000.00000       29000.00 
  REMOVE STRUCTURE                        |                             |                             | 
0070 202100000             2378.400  M2   |       6.00000       14270.40|       7.00000       16648.80|       5.00000       11892.00 
  REMOVE PAVEMENT                         |                             |                             | 
0080 203100000            57944.000  M3   |       7.00000      405608.00|       9.00000      521496.00|       9.00000      521496.00 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0090 203180020            11140.000  M2   |       2.00000       22280.00|       2.25000       25065.00|       2.00000       22280.00 
  CONTOUR GRADING                         |                             |                             | 
0105 203210000            74902.000  M3   |       7.00000      524314.00|       9.75000      730294.50|      10.00000      749020.00 
  SPECIAL BORROW-EXCAVATION               |                             |                             | 
0110 203500000             9191.000  M3   |       6.50000       59741.50|       7.00000       64337.00|       6.00000       55146.00 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0120 207300000             3799.000  M3   |      32.00000      121568.00|      27.75000      105422.25|      35.00000      132965.00 
  BEDDING MATERIAL                        |                             |                             | 
0130 208105000            80000.000  UNIT |       1.05000       84000.00|       1.10000       88000.00|       1.00000       80000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 08108                        COUNTIES : Ravalli 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2097               |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 208106000             1800.000  UNIT |       1.00000        1800.00|       1.00000        1800.00|       1.00000        1800.00 
  MPDES PERMIT FEES                       |                             |                             | 
0150 208300000                       LUMP |    2000.00000        2000.00|    5553.00000        5553.00|    6500.00000        6500.00 
  WILLOW CUTTINGS                         |                             |                             | 
0160 209600000                       LUMP |   96000.00000       96000.00|    5000.00000        5000.00|   65000.00000       65000.00 
  TEMPORARY SHORING                       |                             |                             | 
0170 210300000               95.000  KM   |      13.00000        1235.00|      15.00000        1425.00|       8.00000         760.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0180 301270000            36750.000  M3   |      24.00000      882000.00|      20.00000      735000.00|      21.50000      790125.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0190 301440020            98538.000  M2   |       0.75000       73903.50|       0.80000       78830.40|       0.71000       69961.98 
  COVER - TYPE 2                          |                             |                             | 
0200 301700000             5000.000  M3   |      21.00000      105000.00|      22.00000      110000.00|      18.00000       90000.00 
  TRAFFIC GRAVEL                          |                             |                             | 
0210 301750000             2395.000  M3   |      30.00000       71850.00|      45.00000      107775.00|      37.50000       89812.50 
  BRIDGE END BACKFILL                     |                             |                             | 
0220 401020500             1569.000  MT   |      45.00000       70605.00|      75.00000      117675.00|      80.00000      125520.00 
  PLANT MIX GR B - COMMERCIAL             |                             |                             | 
0230 401080000            28092.000  MT   |      26.00000      730392.00|      31.50000      884898.00|      30.00000      842760.00 
  PLANT MIX BIT SURF GR S - 19 MM         |                             |                             | 
0240 401100000              178.600  MT   |     135.00000       24111.00|     160.00000       28576.00|     125.00000       22325.00 
  DUST PALLIATIVE                         |                             |                             | 
0250 401200000              393.000  MT   |     164.00000       64452.00|     170.00000       66810.00|     165.00000       64845.00 
  HYDRATED LIME                           |                             |                             | 
0260 402097000             1516.900  MT   |     425.00000      644682.50|     455.00000      690189.50|     475.00000      720527.50 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0270 402200000            22588.000  L    |       0.50000       11294.00|       0.70000       15811.60|       0.25000        5647.00 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0280 402225000              180.900  MT   |     425.00000       76882.50|     400.00000       72360.00|     400.00000       72360.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0290 551170000               25.700  M3   |    1700.00000       43690.00|    1050.00000       26985.00|    1250.00000       32125.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0300 551175000              201.500  M3   |    1200.00000      241800.00|     700.00000      141050.00|     475.00000       95712.50 
  CONCRETE-CLASS DD                       |                             |                             | 
0310 551410000              310.200  M3   |     800.00000      248160.00|     820.00000      254364.00|     475.00000      147345.00 
  CONCRETE-CLASS SD                       |                             |                             | 
0320 552150000             1081.000  M2   |      13.50000       14593.50|       7.00000        7567.00|      15.00000       16215.00 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0330 553040100              683.200  M    |     600.00000      409920.00|     650.00000      444080.00|     725.00000      495320.00 
  PRESTRESSED BEAM-TYPE MT-28             |                             |                             | 
0340 555100000            13919.000  KG   |       2.90000       40365.10|       3.65000       50804.35|       3.60000       50108.40 
  REINFORCING STEEL                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 08108                        COUNTIES : Ravalli 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2097               |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 555200000            24185.000  KG   |       2.50000       60462.50|       3.70000       89484.50|       3.75000       90693.75 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0360 557310000               56.800  M    |     250.00000       14200.00|     420.00000       23856.00|     330.00000       18744.00 
  PEDESTRIAN RAIL                         |                             |                             | 
0370 557320000               49.500  M    |     300.00000       14850.00|     150.00000        7425.00|     240.00000       11880.00 
  HAND RAIL                               |                             |                             | 
0380 557330000               39.200  M    |     300.00000       11760.00|     300.00000       11760.00|     300.00000       11760.00 
  BICYCLE RAIL                            |                             |                             | 
0390 559233100              502.900  M    |     140.00000       70406.00|     120.00000       60348.00|     155.00000       77949.50 
  FURN STL PILE HP 310 X 79 MM            |                             |                             | 
0400 559243100              352.000  M    |     150.00000       52800.00|     140.00000       49280.00|     150.00000       52800.00 
  FURN STL PIPE PILE 360 X 9.5 MM         |                             |                             | 
0410 559333100              486.900  M    |      58.00000       28240.20|      19.00000        9251.10|      17.00000        8277.30 
  DR STL PILE HP 310 X 79 MM              |                             |                             | 
0420 559343060              336.000  M    |      57.00000       19152.00|      25.00000        8400.00|      25.00000        8400.00 
  DR STL PIPE PILE 360 X 9.5 MM           |                             |                             | 
0430 559500010                2.000  EACH |    4000.00000        8000.00|    4270.00000        8540.00|    5500.00000       11000.00 
  RE-DRIVE TEST PILE                      |                             |                             | 
0440 559556000               32.000  EACH |     225.00000        7200.00|     175.00000        5600.00|     110.00000        3520.00 
  PILE DRIVING POINT                      |                             |                             | 
0450 559560000               32.000  EACH |     300.00000        9600.00|     175.00000        5600.00|     225.00000        7200.00 
  PILE CONICAL DRIVING POINT              |                             |                             | 
0460 559640000                2.000  EACH |    5500.00000       11000.00|   10000.00000       20000.00|    8000.00000       16000.00 
  DYNAMIC LOAD TEST                       |                             |                             | 
0470 602010000             1381.900  M    |      45.00000       62185.50|      42.00000       58039.80|      35.00000       48366.50 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0480 603003000               22.000  M    |     140.00000        3080.00|     206.00000        4532.00|     200.00000        4400.00 
  DRAINAGE PIPE 300 MM                    |                             |                             | 
0490 603004500              642.000  M    |     150.00000       96300.00|     140.00000       89880.00|     150.00000       96300.00 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0500 603006000              136.000  M    |     210.00000       28560.00|     200.00000       27200.00|     250.00000       34000.00 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0510 603033450               44.500  M    |     185.00000        8232.50|     150.00000        6675.00|     175.00000        7787.50 
  DRAINAGE PIPE IRR 450 MM                |                             |                             | 
0520 603037500               43.000  M    |     240.00000       10320.00|     350.00000       15050.00|     300.00000       12900.00 
  DRAINAGE PIPE IRR 750 MM                |                             |                             | 
0530 603341282               54.000  M    |    2800.00000      151200.00|    3000.00000      162000.00|    3500.00000      189000.00 
  SSPPA 4.110 M X 2.82 MM                 |                             |                             | 
0540 603443040             1069.500  M    |     140.00000      149730.00|     140.00000      149730.00|     135.00000      144382.50 
  RCP IRR 300 MM  CL 4                    |                             |                             | 
0550 603444530             1270.000  M    |     150.00000      190500.00|     151.00000      191770.00|     150.00000      190500.00 
  RCP IRR 450 MM CL 3                     |                             |                             | 
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     CALL ORDER   : 001                     CONTRACT ID : 08108                        COUNTIES : Ravalli 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2097               |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0560 603446030             1931.500  M    |     200.00000      386300.00|     185.00000      357327.50|     250.00000      482875.00 
  RCP IRR 600 MM CL 3                     |                             |                             | 
0570 603470420               50.500  M    |     150.00000        7575.00|     295.00000       14897.50|     375.00000       18937.50 
  RCP SIPHON 450 MM CL 2                  |                             |                             | 
0580 603470620              300.000  M    |     210.00000       63000.00|     398.00000      119400.00|     400.00000      120000.00 
  RCP SIPHON 600 MM CL 2                  |                             |                             | 
0590 603470720               57.000  M    |     250.00000       14250.00|     325.00000       18525.00|     500.00000       28500.00 
  RCP SIPHON 750 MM CL 2                  |                             |                             | 
0600 603470920              269.500  M    |     310.00000       83545.00|     525.00000      141487.50|     625.00000      168437.50 
  RCP SIPHON 900 MM CL 2                  |                             |                             | 
0610 603610120               31.500  M    |      40.00000        1260.00|      28.50000         897.75|     100.00000        3150.00 
  PIPE-PVC 100 MM                         |                             |                             | 
0620 603610157              524.000  M    |      50.00000       26200.00|      33.00000       17292.00|     110.00000       57640.00 
  PIPE-PVC 150 MM                         |                             |                             | 
0630 604011200                1.000  EACH |    3000.00000        3000.00|    2825.00000        2825.00|    3000.00000        3000.00 
  MANHOLE-1200 MM-TYPE 1                  |                             |                             | 
0640 604031500                1.000  EACH |    3200.00000        3200.00|    3250.00000        3250.00|    3500.00000        3500.00 
  MANHOLE 1500 MM-TYPE 3                  |                             |                             | 
0650 604040000                1.000  EACH |    3500.00000        3500.00|    4050.00000        4050.00|    6000.00000        6000.00 
  MANHOLE-SPECIAL DESIGN                  |                             |                             | 
0660 604112310                2.000  EACH |    3100.00000        6200.00|    2600.00000        5200.00|    3000.00000        6000.00 
  COMB 1200 MM T3 MH-T1 DR INLET          |                             |                             | 
0670 604112340               45.000  EACH |    2700.00000      121500.00|    2425.00000      109125.00|    2750.00000      123750.00 
  COMB 1200 MM T3 MH-T4 DR INLET          |                             |                             | 
0680 604115340                2.000  EACH |    3300.00000        6600.00|    3500.00000        7000.00|    4000.00000        8000.00 
  COMB 1500 MM T3 MH-T4 DR INLET          |                             |                             | 
0690 604118340                1.000  EACH |    3500.00000        3500.00|    5800.00000        5800.00|    6000.00000        6000.00 
  COMB 1800 MM T3 MH-T4 DR INLET          |                             |                             | 
0700 604210000                2.000  EACH |    2400.00000        4800.00|    2175.00000        4350.00|    3500.00000        7000.00 
  INLET-DROP-TYPE 1                       |                             |                             | 
0710 604240000               42.000  EACH |    1400.00000       58800.00|    1425.00000       59850.00|    1500.00000       63000.00 
  INLET-DROP-TYPE 4                       |                             |                             | 
0720 604320000                2.000  EACH |    2300.00000        4600.00|    2025.00000        4050.00|    2000.00000        4000.00 
  INLET-CURB-TYPE 2                       |                             |                             | 
0730 604520000                1.000  EACH |    2500.00000        2500.00|    2635.00000        2635.00|    2500.00000        2500.00 
  INLET-MEDIAN-TYPE 2                     |                             |                             | 
0740 606000000              386.600  M    |      58.00000       22422.80|      52.30000       20219.18|      58.00000       22422.80 
  GUARD RAIL-STEEL                        |                             |                             | 
0750 606015000               22.900  M    |     130.00000        2977.00|     109.00000        2496.10|     120.00000        2748.00 
  GUARD RAIL-STL INT RDWY TERM SECT       |                             |                             | 
0760 606110000                8.000  EACH |    2000.00000       16000.00|    1800.00000       14400.00|    2000.00000       16000.00 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
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     CALL ORDER   : 001                     CONTRACT ID : 08108                        COUNTIES : Ravalli 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2097               |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0770 606250000                5.000  EACH |    2600.00000       13000.00|    2160.00000       10800.00|    2400.00000       12000.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0780 606350000              283.000  EACH |     160.00000       45280.00|     150.00000       42450.00|     240.00000       67920.00 
  TEMPORARY CONCRETE BARRIER RAIL         |                             |                             | 
0790 606800000              205.500  M    |       6.00000        1233.00|       6.15000        1263.83|       6.50000        1335.75 
  REMOVE GUARD RAIL                       |                             |                             | 
0800 606910000              267.000  EACH |      45.00000       12015.00|      25.00000        6675.00|      60.00000       16020.00 
  RESET TEMP CONCR BARRIER RAIL           |                             |                             | 
0810 606920000                4.000  EACH |    4000.00000       16000.00|    2000.00000        8000.00|    5250.00000       21000.00 
  TEMP IMPACT ATTENUATOR                  |                             |                             | 
0820 606930000                4.000  EACH |    1500.00000        6000.00|     650.00000        2600.00|    1000.00000        4000.00 
  RESET TEMP IMPACT ATTENUATOR            |                             |                             | 
0830 607000000                6.000  M    |      80.00000         480.00|      45.00000         270.00|      49.00000         294.00 
  FENCE-CHAIN LINK                        |                             |                             | 
0840 607010000                4.000  EACH |     280.00000        1120.00|     300.00000        1200.00|     325.00000        1300.00 
  PANEL-SINGLE CHAIN LINK                 |                             |                             | 
0850 607204000              409.600  M    |       8.25000        3379.20|      11.35000        4648.96|      12.00000        4915.20 
  FARM FENCE-TYPE F4W                     |                             |                             | 
0860 607205100              183.400  M    |       8.00000        1467.20|      11.15000        2044.91|      12.00000        2200.80 
  FARM FENCE-TYPE F5M                     |                             |                             | 
0870 607208120              781.300  M    |       9.00000        7031.70|      12.15000        9492.80|      13.00000       10156.90 
  FARM FENCE-WOVEN WIRE-1220 MM           |                             |                             | 
0880 607210050             1036.500  M    |      44.00000       45606.00|      50.00000       51825.00|      53.00000       54934.50 
  FENCE - WILDLIFE                        |                             |                             | 
0890 607210055               17.000  EACH |     250.00000        4250.00|     410.00000        6970.00|     440.00000        7480.00 
  FENCE - PANEL/SINGLE - WILDLIFE         |                             |                             | 
0900 607210060               16.000  EACH |     400.00000        6400.00|     510.00000        8160.00|     550.00000        8800.00 
  FENCE - PANEL/DOUBLE - WILDLIFE         |                             |                             | 
0910 607210210               89.200  M    |       7.50000         669.00|      11.35000        1012.42|      12.00000        1070.40 
  FENCE - WILDLIFE FRIENDLY               |                             |                             | 
0920 607211000               24.000  EACH |     160.00000        3840.00|     180.00000        4320.00|     200.00000        4800.00 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0930 607212000               20.000  EACH |     200.00000        4000.00|     200.00000        4000.00|     215.00000        4300.00 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0940 607300200                9.600  M    |      45.00000         432.00|      41.00000         393.60|      45.00000         432.00 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 
0950 607300300               28.800  M    |      65.00000        1872.00|      51.50000        1483.20|      55.00000        1584.00 
  FARM GATE-METAL-TYPE G-3                |                             |                             | 
0960 607400000              468.500  M    |       6.50000        3045.25|       6.00000        2811.00|       6.56000        3073.36 
  FENCE-TEMPORARY                         |                             |                             | 
0970 607490000                4.000  EACH |      59.00000         236.00|      65.00000         260.00|      70.00000         280.00 
  DEADMAN                                 |                             |                             | 
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     CALL ORDER   : 001                     CONTRACT ID : 08108                        COUNTIES : Ravalli 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2097               |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0980 607602813              100.300  M    |      12.00000        1203.60|      11.65000        1168.50|      12.00000        1203.60 
  FARM FENCE-TYPE F2W-813 MM WW           |                             |                             | 
0990 607602820               43.200  M    |      13.00000         561.60|      12.00000         518.40|      13.00000         561.60 
  FARM FENCE-TYPE F2W-915 MM WW           |                             |                             | 
1000 608100000             3906.400  M2   |      50.00000      195320.00|      34.00000      132817.60|      40.00000      156256.00 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 
1010 608150000             1703.500  M2   |      70.00000      119245.00|      42.75000       72824.63|      44.00000       74954.00 
  SIDEWALK-CONCRETE 150 MM                |                             |                             | 
1020 608290100               15.000  M2   |     500.00000        7500.00|     360.00000        5400.00|     380.00000        5700.00 
  TRUNCATED DOMES                         |                             |                             | 
1030 608500155             1985.000  M2   |      90.00000      178650.00|      44.00000       87340.00|      55.00000      109175.00 
  DECORATIVE CONCRETE                     |                             |                             | 
1040 609000000             7223.900  M    |      45.00000      325075.50|      36.50000      263672.35|      32.00000      231164.80 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
1050 609010000              158.000  M    |      55.00000        8690.00|      75.00000       11850.00|      23.00000        3634.00 
  CURB-CONCRETE                           |                             |                             | 
1060 609100000             2850.600  M    |      44.00000      125426.40|      24.50000       69839.70|      31.00000       88368.60 
  CURB-CONCRETE MEDIAN TYPE A             |                             |                             | 
1070 609200000                9.000  M2   |      80.00000         720.00|     161.48000        1453.32|      43.00000         387.00 
  GUTTER-CONCRETE VALLEY                  |                             |                             | 
1080 610000000             1720.000  M3   |      23.00000       39560.00|      35.00000       60200.00|      35.00000       60200.00 
  TOPSOIL                                 |                             |                             | 
1090 610110000               16.300  HA   |     675.00000       11002.50|     405.00000        6601.50|     400.00000        6520.00 
  SEEDING AREA NO 1                       |                             |                             | 
1100 610120000                0.300  HA   |    1500.00000         450.00|    5540.00000        1662.00|     540.00000         162.00 
  SEEDING AREA NO 2                       |                             |                             | 
1110 610130000                0.800  HA   |    1300.00000        1040.00|     510.00000         408.00|     325.00000         260.00 
  SEEDING AREA NO 3                       |                             |                             | 
1120 610134000                0.200  HA   |    1800.00000         360.00|    3200.00000         640.00|    1600.00000         320.00 
  SEEDING AREA NO 4                       |                             |                             | 
1130 610134010                0.400  HA   |    1800.00000         720.00|    3200.00000        1280.00|    1600.00000         640.00 
  SEEDING AREA NO 5                       |                             |                             | 
1140 610210000               16.900  HA   |     300.00000        5070.00|     200.00000        3380.00|     215.00000        3633.50 
  FERTILIZING AREA NO 1                   |                             |                             | 
1150 610222000                0.300  HA   |     500.00000         150.00|     190.00000          57.00|     215.00000          64.50 
  FERTILIZING AREA NO 2                   |                             |                             | 
1160 610400000               17.800  HA   |     180.00000        3204.00|     190.00000        3382.00|     110.00000        1958.00 
  CONDITION SEEDBED SURFACE               |                             |                             | 
1170 610405010             1500.000  UNIT |       1.00000        1500.00|       1.00000        1500.00|       1.00000        1500.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
1180 610450000              439.000  M2   |       9.00000        3951.00|      10.60000        4653.40|      20.00000        8780.00 
  RIPRAP REVEGETATION                     |                             |                             | 
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     CALL ORDER   : 001                     CONTRACT ID : 08108                        COUNTIES : Ravalli 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2097               |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1190 610510000                0.900  HA   |    5000.00000        4500.00|    3310.00000        2979.00|    5500.00000        4950.00 
  MULCH                                   |                             |                             | 
1200 610550000              439.000  M2   |       4.75000        2085.25|       6.00000        2634.00|       4.00000        1756.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
1210 610900000                       LUMP |   27000.00000       27000.00|  136015.00000      136015.00|   90000.00000       90000.00 
  IRRIGATION SYSTEM                       |                             |                             | 
1220 613010000              123.100  M3   |      90.00000       11079.00|     100.00000       12310.00|      63.00000        7755.30 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
1230 613020000             1256.300  M3   |      80.00000      100504.00|     101.00000      126886.30|      66.00000       82915.80 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
1240 616010000               36.700  M3   |    1600.00000       58720.00|    1115.00000       40920.50|    1500.00000       55050.00 
  FOUNDATION-CONCRETE                     |                             |                             | 
1250 616027000               30.000  M    |      35.00000        1050.00|      24.00000         720.00|      35.00000        1050.00 
  CONDUIT-STEEL 27 MM RIGID               |                             |                             | 
1260 616041000              300.000  M    |      45.00000       13500.00|      35.00000       10500.00|      42.00000       12600.00 
  CONDUIT-STEEL 41 MM RIGID               |                             |                             | 
1270 616053000               20.000  M    |      56.00000        1120.00|      35.00000         700.00|      48.00000         960.00 
  CONDUIT-STEEL 53 MM RIGID               |                             |                             | 
1280 616063000               15.000  M    |      70.00000        1050.00|     139.00000        2085.00|      53.00000         795.00 
  CONDUIT-STEEL 63 MM RIGID               |                             |                             | 
1290 616241000             6500.000  M    |      13.00000       84500.00|      12.75000       82875.00|      15.00000       97500.00 
  CONDUIT-PLASTIC 41 MM                   |                             |                             | 
1300 616253000              135.000  M    |      53.00000        7155.00|      15.30000        2065.50|      33.00000        4455.00 
  CONDUIT-PLASTIC 53 MM                   |                             |                             | 
1310 616263000               45.000  M    |      65.00000        2925.00|      59.50000        2677.50|      40.00000        1800.00 
  CONDUIT-PLASTIC 63 MM                   |                             |                             | 
1320 616480000                3.000  EACH |     400.00000        1200.00|     260.00000         780.00|     300.00000         900.00 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
1330 616490000                2.000  EACH |     550.00000        1100.00|     510.00000        1020.00|     350.00000         700.00 
  PULL BOX-CONCRETE TYPE 2                |                             |                             | 
1340 616500000                2.000  EACH |     675.00000        1350.00|     600.00000        1200.00|     500.00000        1000.00 
  PULL BOX-CONCRETE TYPE 3                |                             |                             | 
1350 617000340              775.000  M    |       3.60000        2790.00|       2.50000        1937.50|       2.50000        1937.50 
  CABLE-COPPER 3AWG14-600V                |                             |                             | 
1360 617001540              195.000  M    |      14.00000        2730.00|      10.30000        2008.50|      10.00000        1950.00 
  CABLE-COPPER 15AWG14-600V               |                             |                             | 
1370 617006010              225.000  M    |       6.50000        1462.50|      11.50000        2587.50|       9.00000        2025.00 
  CABLE-COPPER COAXIAL-VIDEO              |                             |                             | 
1380 617010060             4350.000  M    |       3.95000       17182.50|       2.84000       12354.00|       3.50000       15225.00 
  CONDUCTOR-COPPER AWG6-600V              |                             |                             | 
1390 617010080             8760.000  M    |       2.40000       21024.00|       2.25000       19710.00|       2.75000       24090.00 
  CONDUCTOR-COPPER AWG8-600V              |                             |                             | 
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     CALL ORDER   : 001                     CONTRACT ID : 08108                        COUNTIES : Ravalli 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2097               |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1400 617010100             7350.000  M    |       2.45000       18007.50|       1.53000       11245.50|       2.00000       14700.00 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
1410 617100550               64.000  EACH |    2200.00000      140800.00|    1900.00000      121600.00|    2000.00000      128000.00 
  STANDARD-STL TYPE 10-A-500-5            |                             |                             | 
1420 617130400               66.000  EACH |     380.00000       25080.00|     345.00000       22770.00|     350.00000       23100.00 
  LUMINAIRE ASSEMBLY-400W SV              |                             |                             | 
1430 617133150                2.000  EACH |     600.00000        1200.00|     285.00000         570.00|    3200.00000        6400.00 
  UNDERPASS LUMINAIRE 150W SV             |                             |                             | 
1440 617155960                2.000  EACH |    1400.00000        2800.00|     900.00000        1800.00|    1200.00000        2400.00 
  SIG STANDARD TYPE 2-A-900-6             |                             |                             | 
1450 617155970                1.000  EACH |    1400.00000        1400.00|    1100.00000        1100.00|    1200.00000        1200.00 
  SIG STANDARD TYPE 2-A-900-7             |                             |                             | 
1460 617155990                1.000  EACH |    1700.00000        1700.00|    1100.00000        1100.00|    1200.00000        1200.00 
  SIG STANDARD TYPE 2-A-900-9             |                             |                             | 
1470 617165900                2.000  EACH |    1700.00000        3400.00|    1600.00000        3200.00|    1400.00000        2800.00 
  SIG STANDARD TYPE 3-A-900-0             |                             |                             | 
1480 617192000                4.000  EACH |     315.00000        1260.00|     195.00000         780.00|     275.00000        1100.00 
  PUSH BUTTON/PEDESTRIAN                  |                             |                             | 
1490 617211300                2.000  EACH |     900.00000        1800.00|     740.00000        1480.00|    1000.00000        2000.00 
  SIG-TRAF 1 COLOR-1 WAY 30               |                             |                             | 
1500 617231330               10.000  EACH |     990.00000        9900.00|     890.00000        8900.00|    1000.00000       10000.00 
  SIG-TRAF 3 COL-1 WAY 30-30-30           |                             |                             | 
1510 617251330                2.000  EACH |    1300.00000        2600.00|    1200.00000        2400.00|    1500.00000        3000.00 
  SIG-TRAF 5 COL-1 W 30-30-30-30          |                             |                             | 
1520 617280020                8.000  EACH |     820.00000        6560.00|     555.00000        4440.00|     600.00000        4800.00 
  SIG-PEDESTRIAN TYPE 2                   |                             |                             | 
1530 617405400                1.000  EACH |     670.00000         670.00|     875.00000         875.00|     850.00000         850.00 
  CONTLR/TRAF-ACTUAT TYPE 4A              |                             |                             | 
1540 617410200                1.000  EACH |    1200.00000        1200.00|     700.00000         700.00|     650.00000         650.00 
  CONTROLLER-CAB PEDESTAL TYPE M          |                             |                             | 
1550 617500000                4.000  EACH |     640.00000        2560.00|     550.00000        2200.00|     600.00000        2400.00 
  DETECTOR/LOOP                           |                             |                             | 
1560 617500090                3.000  EACH |    6000.00000       18000.00|    5500.00000       16500.00|    6000.00000       18000.00 
  DETECTOR - VIDEO                        |                             |                             | 
1570 617510000              850.000  M    |       4.00000        3400.00|       2.85000        2422.50|       3.00000        2550.00 
  DETECTOR/LOOP SHLD CABLE                |                             |                             | 
1580 617610300                2.000  EACH |    3000.00000        6000.00|    2300.00000        4600.00|    2000.00000        4000.00 
  SERV ASSEMBLY-30 AMP                    |                             |                             | 
1590 617610500                1.000  EACH |    2000.00000        2000.00|    1490.00000        1490.00|    2500.00000        2500.00 
  SERV ASSEMBLY-50 AMP                    |                             |                             | 
1600 617610600                6.000  EACH |    2350.00000       14100.00|    1450.00000        8700.00|    2700.00000       16200.00 
  SERV ASSEMBLY-60 AMP                    |                             |                             | 
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     CALL ORDER   : 001                     CONTRACT ID : 08108                        COUNTIES : Ravalli 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2097               |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1610 617800100                       LUMP |    5000.00000        5000.00|    1500.00000        1500.00|    3000.00000        3000.00 
  REMOVE AND SALVAGE                      |                             |                             | 
1620 618010000           800000.000  UNIT |       0.85000      680000.00|       0.71000      568000.00|       0.80000      640000.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
1630 618030000               23.000  KM   |     650.00000       14950.00|     392.00000        9016.00|     400.00000        9200.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
1640 618140000                9.200  M2   |     240.00000        2208.00|     200.00000        1840.00|     230.00000        2116.00 
  SINGLE USE SIGNS                        |                             |                             | 
1650 619023000               14.540  M2   |     208.00000        3024.32|     280.00000        4071.20|     250.00000        3635.00 
  SIGNS-SHEET ALUM INCR-SHT I             |                             |                             | 
1660 619026010               17.560  M2   |     310.00000        5443.60|     310.00000        5443.60|     260.00000        4565.60 
  SIGNS-SHEET ALUM INCR IV                |                             |                             | 
1670 619033000               11.300  M2   |     225.00000        2542.50|     230.00000        2599.00|     250.00000        2825.00 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
1680 619034010               39.000  M2   |     240.00000        9360.00|     245.00000        9555.00|     260.00000       10140.00 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
1690 619120000              111.600  KG   |      10.35000        1155.06|       7.50000         837.00|      10.00000        1116.00 
  POSTS-STEEL U SIGN                      |                             |                             | 
1700 619130000              852.100  KG   |      10.65000        9074.87|      10.00000        8521.00|      11.00000        9373.10 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
1710 619140000             1357.600  KG   |      11.65000       15816.04|       4.50000        6109.20|       9.00000       12218.40 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
1720 619234000               35.700  M    |      36.00000        1285.20|      35.00000        1249.50|      31.00000        1106.70 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
1730 619301000                6.000  EACH |     850.00000        5100.00|     750.00000        4500.00|     750.00000        4500.00 
  FRANG SIGN POST BKWY S75X8              |                             |                             | 
1740 619303000                6.000  EACH |     895.00000        5370.00|     750.00000        4500.00|     750.00000        4500.00 
  FRANG SIGN POST BKWY S100X11            |                             |                             | 
1750 619311000                4.000  EACH |     915.00000        3660.00|    1000.00000        4000.00|     975.00000        3900.00 
  FRANG SIGN POST BKWY W200X27            |                             |                             | 
1760 619355000               12.000  EACH |     420.00000        5040.00|     310.00000        3720.00|     350.00000        4200.00 
  SQ TBLR SLIP BASE BKWY 76 MM            |                             |                             | 
1770 619511000               10.000  EACH |      30.00000         300.00|      22.00000         220.00|      27.00000         270.00 
  DELINEATOR-DES A                        |                             |                             | 
1780 619570100               18.000  EACH |      50.00000         900.00|      25.00000         450.00|      27.00000         486.00 
  DELINEATOR-FLEX SURF MTD WH             |                             |                             | 
1790 619570200               12.000  EACH |      50.00000         600.00|      25.00000         300.00|      27.00000         324.00 
  DELINEATOR-FLEX SURF MTD YLW            |                             |                             | 
1800 619700000               67.000  EACH |      35.00000        2345.00|      25.00000        1675.00|      30.00000        2010.00 
  REMOVE SIGNS                            |                             |                             | 
1810 619702000               11.000  EACH |     100.00000        1100.00|      75.00000         825.00|      80.00000         880.00 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
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     CALL ORDER   : 001                     CONTRACT ID : 08108                        COUNTIES : Ravalli 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2097               |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1820 619704000               10.000  EACH |       7.00000          70.00|       7.50000          75.00|      19.00000         190.00 
  REMOVE DELINEATORS                      |                             |                             | 
1830 619715000                2.000  EACH |     100.00000         200.00|    1675.00000        3350.00|    1850.00000        3700.00 
  MISC-SIGN STRUCTURE-INSTALL             |                             |                             | 
1840 619720000                6.000  EACH |     150.00000         900.00|     100.00000         600.00|     225.00000        1350.00 
  RESET SIGNS                             |                             |                             | 
1850 619721000                4.000  EACH |     230.00000         920.00|     250.00000        1000.00|     400.00000        1600.00 
  RESET SIGNS-GUIDE                       |                             |                             | 
1860 619724100                1.000  EACH |    1800.00000        1800.00|    2500.00000        2500.00|    1400.00000        1400.00 
  RESET HISTORICAL MARKER                 |                             |                             | 
1870 620010000             1486.000  L    |      11.00000       16346.00|       8.00000       11888.00|       8.50000       12631.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
1880 620020000             1188.000  L    |      11.00000       13068.00|       8.00000        9504.00|       8.50000       10098.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
1890 620030000              182.000  L    |      25.00000        4550.00|      30.00000        5460.00|      31.00000        5642.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
1900 620035000               30.000  L    |      25.00000         750.00|      40.00000        1200.00|      42.00000        1260.00 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
1910 620045000              505.000  L    |      33.00000       16665.00|      30.00000       15150.00|      31.00000       15655.00 
  YELLOW CURB MARKING EPOXY               |                             |                             | 
1920 620110000              991.000  L    |      17.00000       16847.00|      10.25000       10157.75|      11.00000       10901.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
1930 620120000              769.000  L    |      17.00000       13073.00|      10.25000        7882.25|      11.00000        8459.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
1940 620130000              118.000  L    |     100.00000       11800.00|      50.00000        5900.00|      52.00000        6136.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
1950 620135000               20.000  L    |     110.00000        2200.00|      50.00000        1000.00|      52.00000        1040.00 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
1960 620705000               10.000  M2   |      15.00000         150.00|      50.00000         500.00|      52.00000         520.00 
  REMOVE PAINT WORDS AND SYMBOLS          |                             |                             | 
1970 621230000                1.000  EACH |    1600.00000        1600.00|    2154.26000        2154.26|    2500.00000        2500.00 
  RESET FIRE HYDRANT                      |                             |                             | 
1980 622110000              117.000  M2   |       5.00000         585.00|       5.00000         585.00|       6.00000         702.00 
  PERM. EROSION CONTROL-MOD SURV          |                             |                             | 
1990 622120000             1545.000  M2   |       3.95000        6102.75|       2.00000        3090.00|       3.50000        5407.50 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
2000 622220000             5459.000  M2   |       2.40000       13101.60|       1.80000        9826.20|       2.50000       13647.50 
  GEOTEXTILE STABILIZATION                |                             |                             | 
2010 622520000             1519.000  M2   |       6.50000        9873.50|       8.00000       12152.00|      10.00000       15190.00 
  GEOMEMBRANE-LIQ/VAPOR BARR HVY          |                             |                             | 
2020 800010000              500.000  HOUR |      11.00000        5500.00|      35.00000       17500.00|      20.00000       10000.00 
  TRAINING PROGRAM                        |                             |                             | 
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     CALL ORDER   : 001                     CONTRACT ID : 08108                        COUNTIES : Ravalli 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
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                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
2030 800020000                       LUMP |   11000.00000       11000.00|    9750.00000        9750.00|    7500.00000        7500.00 
  CRITICAL PATH SCHEDULE                  |                             |                             | 
2040 800060000               35.000  EACH |     150.00000        5250.00|     165.00000        5775.00|     200.00000        7000.00 
  MAILBOX                                 |                             |                             | 
2050 800062000                3.000  EACH |     185.00000         555.00|     175.00000         525.00|     210.00000         630.00 
  MAILBOX-LARGE                           |                             |                             | 
2060 800080000                1.200  KM   |    1000.00000        1200.00|    5000.00000        6000.00|    5250.00000        6300.00 
  RUMBLE STRIPS                           |                             |                             | 
2070 850010100                3.000  EACH |    3700.00000       11100.00|    3600.00000       10800.00|    2500.00000        7500.00 
  WELL PUMP                               |                             |                             | 
2080 850010150                       LUMP |    1000.00000        1000.00|    3000.00000        3000.00|     700.00000         700.00 
  ABANDON WELL                            |                             |                             | 
2090 850010200               30.000  M    |     200.00000        6000.00|     925.00000       27750.00|     150.00000        4500.00 
  WATER WELL DRILLING AND CASING          |                             |                             | 
2100 850010300               72.000  HOUR |     200.00000       14400.00|     700.00000       50400.00|     100.00000        7200.00 
  WELL DEVELOPEMENT AND PUMP TEST         |                             |                             | 
2110 850030300                2.000  EACH |     450.00000         900.00|    2500.00000        5000.00|    1000.00000        2000.00 
  TRASH RECEPTACLE                        |                             |                             | 
2120 855000100                       LUMP |  165000.00000      165000.00|   46000.00000       46000.00|  200000.00000      200000.00 
  LANDSCAPING                             |                             |                             | 
2130 855610000                4.000  EACH |   10000.00000       40000.00|   18500.00000       74000.00|   25000.00000      100000.00 
  SIGN-ENTRANCE                           |                             |                             | 
2140 855900000                4.000  EACH |    7000.00000       28000.00|    9000.00000       36000.00|    7500.00000       30000.00 
  WILDLIFE JUMPOUT                        |                             |                             | 
2150 855900030                1.000  EACH |   22000.00000       22000.00|   50000.00000       50000.00|   55000.00000       55000.00 
  WILDLIFE GUARD                          |                             |                             | 
     SECTION TOTALS                       |           $    11,488,028.64|           $    11,475,889.71|           $    12,548,219.64 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    11,488,028.64|           $    11,475,889.71|           $    12,548,219.64 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 003                     CONTRACT ID : 09208                        COUNTIES : Lewis and Clark 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 3 
                                          CONTRACT TIME :  160  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : AUGUSTA - SOUTH 
     PROJECT(S) : (4048012001) STPP 9-1(12)32 
                  AUGUSTA - SOUTH 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     7,821,068.75    123.0100% 100.0000% 
   1   2032            JIM GILMAN EXCAVATING INC                                        $     6,358,075.09    100.0000%  81.2942% 
   2   2097            SCHELLINGER CONST CO INC                                         $     6,819,149.24    107.2518%  87.1895% 
   3   3744            M A DEATLEY CONSTRUCTION INC                                     $     7,080,031.51    111.3550%  90.5251% 
   4   2096            S K CONSTRUCTION INC                                             $     7,339,318.71    115.4330%  93.8404% 
   5   2053            SHUMAKER TRUCKING AND EXCAVATING CONTRACTORS INC                 $     7,510,056.20    118.1184%  96.0234% 
   6   2045            OFTEDAL CONSTRUCTION INC                                         $     8,247,690.00    129.7199% 105.4548% 
   7   2242            PUMCO INC                                                        $     8,253,207.90    129.8067% 105.5253% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2032                |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |JIM GILMAN EXCAVATING INC    |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GRADING, GRAVEL, PMS, OVERLAY 
                                          |                             |                             | 
0010 104100000            50000.000  UNIT |       1.00000       50000.00|       1.00000       50000.00|       1.00000       50000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200               21.800  CRKM |    1800.00000       39240.00|    1500.00000       32700.00|    1100.00000       23980.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 105200000                       LUMP |   15000.00000       15000.00|    7000.00000        7000.00|    7000.00000        7000.00 
  BRIDGE SURVEY                           |                             |                             | 
0040 109200000                       LUMP |  840000.00000      840000.00|  525000.00000      525000.00|  608000.00000      608000.00 
  MOBILIZATION                            |                             |                             | 
0050 201310000                0.840  HA   |    6400.00000        5376.00|   30000.00000       25200.00|   30000.00000       25200.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0060 202011000                       LUMP |   80000.00000       80000.00|   45000.00000       45000.00|   57000.00000       57000.00 
  REMOVE STRUCTURE                        |                             |                             | 
0070 202320000                1.000  EACH |    2000.00000        2000.00|    2500.00000        2500.00|    1000.00000        1000.00 
  REMOVE IRRIGATION STRUCTURE             |                             |                             | 
0080 203100000           229927.000  M3   |       4.25000      977189.75|       3.00000      689781.00|       3.00000      689781.00 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0090 203200000            44400.000  M3   |       6.50000      288600.00|       4.40000      195360.00|       4.40000      195360.00 
  EXCAVATION-UNCLASS BORROW               |                             |                             | 
0100 203220000            16350.000  M3   |      10.50000      171675.00|       5.80000       94830.00|       5.80000       94830.00 
  SPECIAL BORROW-NEAT LINE                |                             |                             | 
0110 203500000            29627.000  M3   |       4.00000      118508.00|       4.25000      125914.75|       4.25000      125914.75 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 003                     CONTRACT ID : 09208                        COUNTIES : Lewis and Clark 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2032               |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |JIM GILMAN EXCAVATING INC    |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0120 207300000              832.600  M3   |      25.00000       20815.00|      23.00000       19149.80|      37.00000       30806.20 
  BEDDING MATERIAL                        |                             |                             | 
0130 207310000              291.200  M3   |      20.00000        5824.00|      20.00000        5824.00|      32.00000        9318.40 
  FOUNDATION MATERIAL                     |                             |                             | 
0140 208105000            60000.000  UNIT |       1.10000       66000.00|       1.15000       69000.00|       1.15000       69000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0150 208106000             4500.000  UNIT |       1.00000        4500.00|       1.00000        4500.00|       1.00000        4500.00 
  MPDES PERMIT FEES                       |                             |                             | 
0160 210300000              130.000  KM   |      15.00000        1950.00|      22.00000        2860.00|      15.00000        1950.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0170 301270000            61116.000  M3   |      22.00000     1344552.00|      15.00000      916740.00|      16.20000      990079.20 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0180 301440010           101351.000  M2   |       0.55000       55743.05|       0.37000       37499.87|       0.50000       50675.50 
  COVER - TYPE 1                          |                             |                             | 
0190 301700000             6000.000  M3   |      20.00000      120000.00|      16.00000       96000.00|      18.00000      108000.00 
  TRAFFIC GRAVEL                          |                             |                             | 
0200 301750000              807.000  M3   |      35.00000       28245.00|      30.00000       24210.00|      42.00000       33894.00 
  BRIDGE END BACKFILL                     |                             |                             | 
0210 401080000            23139.000  MT   |      24.00000      555336.00|      19.50000      451210.50|      23.00000      532197.00 
  PLANT MIX BIT SURF GR S - 19 MM         |                             |                             | 
0220 401100000              650.000  MT   |     135.00000       87750.00|     130.00000       84500.00|     127.00000       82550.00 
  DUST PALLIATIVE                         |                             |                             | 
0230 401200000              324.000  MT   |     156.00000       50544.00|     153.00000       49572.00|     165.00000       53460.00 
  HYDRATED LIME                           |                             |                             | 
0240 402088000             1249.100  MT   |     375.00000      468412.50|     412.00000      514629.20|     415.00000      518376.50 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0250 402200000            27549.000  L    |       0.50000       13774.50|       0.50000       13774.50|       0.40000       11019.60 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0260 402225000              186.300  MT   |     365.00000       67999.50|     410.00000       76383.00|     400.00000       74520.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0270 551170000               24.500  M3   |    1200.00000       29400.00|    1350.00000       33075.00|    1100.00000       26950.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0280 551175000              116.400  M3   |     800.00000       93120.00|     900.00000      104760.00|     900.00000      104760.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0290 551410000              273.600  M3   |     800.00000      218880.00|     700.00000      191520.00|     700.00000      191520.00 
  CONCRETE-CLASS SD                       |                             |                             | 
0300 552150000              692.000  M2   |      16.00000       11072.00|       9.00000        6228.00|       9.00000        6228.00 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0310 555100000             8306.000  KG   |       3.50000       29071.00|       3.86000       32061.16|       3.86000       32061.16 
  REINFORCING STEEL                       |                             |                             | 
0320 555200000            35174.000  KG   |       3.50000      123109.00|       4.00000      140696.00|       4.00000      140696.00 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 003                     CONTRACT ID : 09208                        COUNTIES : Lewis and Clark 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2032               |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |JIM GILMAN EXCAVATING INC    |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 556100000                       LUMP |  120000.00000      120000.00|  186000.00000      186000.00|  186000.00000      186000.00 
  STRUCTURAL STEEL - MISC                 |                             |                             | 
0340 557200000              147.320  M    |     250.00000       36830.00|     300.00000       44196.00|     417.00000       61432.44 
  BRIDGE RAIL-T 101                       |                             |                             | 
0350 559243050              112.800  M    |     150.00000       16920.00|      44.00000        4963.20|      44.00000        4963.20 
  FRN STL PIPE PILE 305X12.7 MM           |                             |                             | 
0360 559244050              360.400  M    |     170.00000       61268.00|      55.00000       19822.00|      55.00000       19822.00 
  FRN STL PIPE PILE 406X12.7 MM           |                             |                             | 
0370 559343050              106.800  M    |      95.00000       10146.00|      20.00000        2136.00|      20.00000        2136.00 
  DR STL PIPE PILE 305X12.7 MM            |                             |                             | 
0380 559344050              325.200  M    |     105.00000       34146.00|      25.00000        8130.00|      25.00000        8130.00 
  DR STL PIPE PILE 406X12.7 MM            |                             |                             | 
0390 559500010                5.000  EACH |     500.00000        2500.00|    3500.00000       17500.00|    3500.00000       17500.00 
  RE-DRIVE TEST PILE                      |                             |                             | 
0400 559550000               44.000  EACH |      90.00000        3960.00|     160.00000        7040.00|     160.00000        7040.00 
  PILE CUTTING SHOE                       |                             |                             | 
0410 559640000                5.000  EACH |    3600.00000       18000.00|    8500.00000       42500.00|    8500.00000       42500.00 
  DYNAMIC LOAD TEST                       |                             |                             | 
0420 602010000              445.800  M    |      45.00000       20061.00|     100.00000       44580.00|      44.00000       19615.20 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0430 603004500              332.500  M    |     150.00000       49875.00|     116.42000       38709.65|     175.00000       58187.50 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0440 603006000              571.500  M    |     190.00000      108585.00|     210.58000      120346.47|     250.00000      142875.00 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0450 603008900               19.500  M    |     325.00000        6337.50|     215.10000        4194.45|     254.00000        4953.00 
  DRAINAGE PIPE 900 MM                    |                             |                             | 
0460 603013500               37.000  M    |     430.00000       15910.00|     379.04000       14024.48|     830.00000       30710.00 
  DRAINAGE PIPE 1350 MM                   |                             |                             | 
0470 603015000               97.000  M    |     550.00000       53350.00|     337.95000       32781.15|     590.00000       57230.00 
  DRAINAGE PIPE 1500 MM                   |                             |                             | 
0480 603016500               74.000  M    |     600.00000       44400.00|     400.81000       29659.94|     505.00000       37370.00 
  DRAINAGE PIPE 1650 MM                   |                             |                             | 
0490 603061480               40.000  M    |     515.00000       20600.00|     391.50000       15660.00|     540.00000       21600.00 
  DRAINAGE PIPE ARCH 1485 MM              |                             |                             | 
0500 603455020               40.000  M    |    1000.00000       40000.00|     702.63000       28105.20|     900.00000       36000.00 
  RCP IRR 1500 MM CL 2                    |                             |                             | 
0510 603470620               64.500  M    |     260.00000       16770.00|     229.26000       14787.27|     400.00000       25800.00 
  RCP SIPHON 600 MM CL 2                  |                             |                             | 
0520 603471020               54.500  M    |     750.00000       40875.00|     478.67000       26087.52|     800.00000       43600.00 
  RCP SIPHON 1050 MM CL 2                 |                             |                             | 
0530 603516530               40.000  M    |     800.00000       32000.00|     693.31000       27732.40|     975.00000       39000.00 
  RCPA 1650 MM CL 3                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 003                     CONTRACT ID : 09208                        COUNTIES : Lewis and Clark 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2032               |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |JIM GILMAN EXCAVATING INC    |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 603518530               27.500  M    |    1200.00000       33000.00|     943.00000       25932.50|    1545.00000       42487.50 
  RCPA 1855 MM CL 3                       |                             |                             | 
0550 603582412               22.500  M    |    2000.00000       45000.00|    2494.22000       56119.95|    4000.00000       90000.00 
  REIN CONC BOX 2400 MM X1200 MM          |                             |                             | 
0560 603610101               59.700  M    |      80.00000        4776.00|      84.45000        5041.67|      36.00000        2149.20 
  PIPE-PVC 100 MM WATER                   |                             |                             | 
0570 603640100              108.000  M    |      26.00000        2808.00|      12.41000        1340.28|      38.50000        4158.00 
  CORR PLAST PIPE 100 MM PERF             |                             |                             | 
0580 606000000               68.580  M    |      70.00000        4800.60|      58.80000        4032.50|      75.00000        5143.50 
  GUARD RAIL-STEEL                        |                             |                             | 
0590 606120000               12.000  EACH |     935.00000       11220.00|     975.00000       11700.00|    1360.00000       16320.00 
  GUARD RAIL-STL/BR APPR-TY 2             |                             |                             | 
0600 606250000               12.000  EACH |    2600.00000       31200.00|    2360.00000       28320.00|    2550.00000       30600.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0610 606350000               64.000  EACH |     150.00000        9600.00|     200.00000       12800.00|     125.00000        8000.00 
  TEMPORARY CONCRETE BARRIER RAIL         |                             |                             | 
0620 606910000               14.000  EACH |      40.00000         560.00|      50.00000         700.00|      50.00000         700.00 
  RESET TEMP CONCR BARRIER RAIL           |                             |                             | 
0630 606920000                6.000  EACH |    6000.00000       36000.00|    2250.00000       13500.00|     650.00000        3900.00 
  TEMP IMPACT ATTENUATOR                  |                             |                             | 
0640 606930000                8.000  EACH |     875.00000        7000.00|     500.00000        4000.00|     250.00000        2000.00 
  RESET TEMP IMPACT ATTENUATOR            |                             |                             | 
0650 607205000            12112.900  M    |       7.55000       91452.40|       5.75000       69649.18|       5.75000       69649.18 
  FARM FENCE-TYPE F5W                     |                             |                             | 
0660 607205100             3290.000  M    |       7.30000       24017.00|       5.35000       17601.50|       5.35000       17601.50 
  FARM FENCE-TYPE F5M                     |                             |                             | 
0670 607206000              913.600  M    |       8.60000        7856.96|       6.05000        5527.28|       6.05000        5527.28 
  FARM FENCE-TYPE F6W                     |                             |                             | 
0680 607211000               63.000  EACH |     105.00000        6615.00|     140.00000        8820.00|     140.00000        8820.00 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0690 607212000               75.000  EACH |     220.00000       16500.00|     170.00000       12750.00|     170.00000       12750.00 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0700 607300200              109.200  M    |      20.00000        2184.00|      33.00000        3603.60|      33.00000        3603.60 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 
0710 607400000              504.000  M    |       5.50000        2772.00|       4.00000        2016.00|       4.00000        2016.00 
  FENCE-TEMPORARY                         |                             |                             | 
0720 607490000               48.000  EACH |      30.00000        1440.00|      56.00000        2688.00|      56.00000        2688.00 
  DEADMAN                                 |                             |                             | 
0730 607602813               71.100  M    |      12.50000         888.75|      13.00000         924.30|      13.00000         924.30 
  FARM FENCE-TYPE F2W-813 MM WW           |                             |                             | 
0740 608100000              107.400  M2   |     110.00000       11814.00|     115.00000       12351.00|     100.00000       10740.00 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 003                     CONTRACT ID : 09208                        COUNTIES : Lewis and Clark 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2032               |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |JIM GILMAN EXCAVATING INC    |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0750 608150000               18.500  M2   |     100.00000        1850.00|     140.00000        2590.00|     140.00000        2590.00 
  SIDEWALK-CONCRETE 150 MM                |                             |                             | 
0760 608290100                2.000  M2   |     550.00000        1100.00|     420.00000         840.00|     750.00000        1500.00 
  TRUNCATED DOMES                         |                             |                             | 
0770 609000000              150.000  M    |      80.00000       12000.00|     117.00000       17550.00|     110.00000       16500.00 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
0780 609200000               41.800  M2   |      80.00000        3344.00|     117.00000        4890.60|     150.00000        6270.00 
  GUTTER-CONCRETE VALLEY                  |                             |                             | 
0790 610000000              322.000  M3   |      50.00000       16100.00|      12.00000        3864.00|      12.00000        3864.00 
  TOPSOIL                                 |                             |                             | 
0800 610110000               40.800  HA   |     690.00000       28152.00|     605.97000       24723.58|     505.00000       20604.00 
  SEEDING AREA NO 1                       |                             |                             | 
0810 610120000                1.500  HA   |    1400.00000        2100.00|    1624.88000        2437.32|    1000.00000        1500.00 
  SEEDING AREA NO 2                       |                             |                             | 
0820 610130000                9.800  HA   |     410.00000        4018.00|     615.06000        6027.59|     475.00000        4655.00 
  SEEDING AREA NO 3                       |                             |                             | 
0830 610210000               40.800  HA   |     100.00000        4080.00|     127.16000        5188.13|     150.00000        6120.00 
  FERTILIZING AREA NO 1                   |                             |                             | 
0840 610222000                1.500  HA   |     130.00000         195.00|     508.45000         762.68|     165.00000         247.50 
  FERTILIZING AREA NO 2                   |                             |                             | 
0850 610400000               50.700  HA   |     125.00000        6337.50|     139.37000        7066.06|     165.00000        8365.50 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0860 610405010             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0870 610450000              593.000  M2   |       8.00000        4744.00|      12.00000        7116.00|      13.50000        8005.50 
  RIPRAP REVEGETATION                     |                             |                             | 
0880 610510000                1.500  HA   |   16000.00000       24000.00|    9437.77000       14156.66|    8125.00000       12187.50 
  MULCH                                   |                             |                             | 
0890 611170000                1.000  EACH |   11000.00000       11000.00|   11550.00000       11550.00|   15000.00000       15000.00 
  CATTLE GUARD 7.2  M                     |                             |                             | 
0900 611310000                1.000  EACH |    1300.00000        1300.00|    1575.00000        1575.00|    2700.00000        2700.00 
  REMOVE CATTLE GUARD                     |                             |                             | 
0910 613010000               16.600  M3   |      75.00000        1245.00|      60.00000         996.00|      60.00000         996.00 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0920 613020000              656.600  M3   |      90.00000       59094.00|      40.00000       26264.00|      40.00000       26264.00 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
0930 616010000                0.800  M3   |    1500.00000        1200.00|    1430.00000        1144.00|    1600.00000        1280.00 
  FOUNDATION-CONCRETE                     |                             |                             | 
0940 616053000               10.000  M    |      80.00000         800.00|      45.11000         451.10|      50.00000         500.00 
  CONDUIT-STEEL 53 MM RIGID               |                             |                             | 
0950 616253000               25.000  M    |      50.00000        1250.00|      34.16000         854.00|      25.00000         625.00 
  CONDUIT-PLASTIC 53 MM                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 003                     CONTRACT ID : 09208                        COUNTIES : Lewis and Clark 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2032               |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |JIM GILMAN EXCAVATING INC    |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0960 616480000                1.000  EACH |     360.00000         360.00|     355.76000         355.76|     400.00000         400.00 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
0970 617010080               80.000  M    |       3.60000         288.00|       3.11000         248.80|       3.00000         240.00 
  CONDUCTOR-COPPER AWG8-600V              |                             |                             | 
0980 617010100              100.000  M    |       4.25000         425.00|       2.23000         223.00|       2.00000         200.00 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
0990 617100550                2.000  EACH |    2800.00000        5600.00|    2447.00000        4894.00|    1350.00000        2700.00 
  STANDARD-STL TYPE 10-A-500-5            |                             |                             | 
1000 617130200                2.000  EACH |     400.00000         800.00|     500.00000        1000.00|     377.00000         754.00 
  LUMINAIRE ASSEMBLY-200W SV              |                             |                             | 
1010 617610300                1.000  EACH |    2250.00000        2250.00|    2138.00000        2138.00|    1550.00000        1550.00 
  SERV ASSEMBLY-30 AMP                    |                             |                             | 
1020 618010000           400000.000  UNIT |       0.85000      340000.00|       0.74000      296000.00|       0.79000      316000.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
1030 618030000               22.000  KM   |     350.00000        7700.00|     392.00000        8624.00|     310.00000        6820.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
1040 618140000                9.200  M2   |     235.00000        2162.00|     200.00000        1840.00|     130.00000        1196.00 
  SINGLE USE SIGNS                        |                             |                             | 
1050 619023000                8.560  M2   |     235.00000        2011.60|     280.00000        2396.80|     210.00000        1797.60 
  SIGNS-SHEET ALUM INCR-SHT I             |                             |                             | 
1060 619033000                6.440  M2   |     210.00000        1352.40|     230.00000        1481.20|     199.00000        1281.56 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
1070 619034010               15.140  M2   |     260.00000        3936.40|     240.00000        3633.60|     205.00000        3103.70 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
1080 619120000               63.000  KG   |       8.25000         519.75|       6.50000         409.50|       9.50000         598.50 
  POSTS-STEEL U SIGN                      |                             |                             | 
1090 619130000              238.500  KG   |      11.00000        2623.50|      10.00000        2385.00|       7.75000        1848.38 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
1100 619140000              301.900  KG   |      12.75000        3849.23|       5.00000        1509.50|      12.15000        3668.09 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
1110 619214000                9.000  M    |     135.00000        1215.00|     130.00000        1170.00|     125.00000        1125.00 
  POLES-TREATED TIMBER CLASS 4            |                             |                             | 
1120 619234000               77.000  M    |      35.00000        2695.00|      45.00000        3465.00|      30.00000        2310.00 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
1130 619303000                2.000  EACH |     845.00000        1690.00|     900.00000        1800.00|     725.00000        1450.00 
  FRANG SIGN POST BKWY S100X11            |                             |                             | 
1140 619305000                2.000  EACH |     755.00000        1510.00|     900.00000        1800.00|     750.00000        1500.00 
  FRANG SIGN POST BKWY S130X15            |                             |                             | 
1150 619355000                5.000  EACH |     420.00000        2100.00|     400.00000        2000.00|     482.00000        2410.00 
  SQ TBLR SLIP BASE BKWY 76 MM            |                             |                             | 
1160 619511000              182.000  EACH |      30.00000        5460.00|      22.00000        4004.00|      21.00000        3822.00 
  DELINEATOR-DES A                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 003                     CONTRACT ID : 09208                        COUNTIES : Lewis and Clark 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2032               |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |JIM GILMAN EXCAVATING INC    |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1170 619514000               10.000  EACH |      32.00000         320.00|      23.00000         230.00|      26.00000         260.00 
  DELINEATOR-DES D                        |                             |                             | 
1180 619516000               16.000  EACH |      30.00000         480.00|      23.00000         368.00|      22.75000         364.00 
  DELINEATOR-DES F                        |                             |                             | 
1190 619700000               57.000  EACH |      27.00000        1539.00|      35.00000        1995.00|      35.00000        1995.00 
  REMOVE SIGNS                            |                             |                             | 
1200 619702000                2.000  EACH |     185.00000         370.00|      65.00000         130.00|     120.00000         240.00 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
1210 619720000                8.000  EACH |     160.00000        1280.00|     100.00000         800.00|     190.00000        1520.00 
  RESET SIGNS                             |                             |                             | 
1220 619721000                1.000  EACH |     300.00000         300.00|     200.00000         200.00|     225.00000         225.00 
  RESET SIGNS-GUIDE                       |                             |                             | 
1230 620010000             1894.000  L    |       5.90000       11174.60|       6.59000       12481.46|       5.75000       10890.50 
  STRIPING-WHITE PAINT                    |                             |                             | 
1240 620020000             1522.000  L    |       5.25000        7990.50|       6.59000       10029.98|       5.10000        7762.20 
  STRIPING-YELLOW PAINT                   |                             |                             | 
1250 620045000                5.000  L    |     145.00000         725.00|     100.00000         500.00|      60.00000         300.00 
  YELLOW CURB MARKING EPOXY               |                             |                             | 
1260 620110000             1263.000  L    |      15.00000       18945.00|      12.75000       16103.25|      13.50000       17050.50 
  STRIPING-WHITE EPOXY                    |                             |                             | 
1270 620120000             1015.000  L    |      14.00000       14210.00|      12.75000       12941.25|      13.60000       13804.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
1280 621430000                2.000  EACH |     524.01000        1048.02|     500.00000        1000.00|     265.00000         530.00 
  ADJUST MANHOLES                         |                             |                             | 
1290 622010000             1706.000  M2   |       2.00000        3412.00|       2.50000        4265.00|       2.00000        3412.00 
  SUBSURFACE DRAIN FILTER-MOD SURV        |                             |                             | 
1300 622110000               62.000  M2   |       6.00000         372.00|       5.00000         310.00|      10.15000         629.30 
  PERM. EROSION CONTROL-MOD SURV          |                             |                             | 
1310 622120000             1156.000  M2   |       3.50000        4046.00|       3.50000        4046.00|       1.95000        2254.20 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
1320 622220000            33260.000  M2   |       2.00000       66520.00|       2.50000       83150.00|       2.00000       66520.00 
  GEOTEXTILE STABILIZATION                |                             |                             | 
1330 622520000              110.000  M2   |      17.00000        1870.00|      79.00000        8690.00|      43.00000        4730.00 
  GEOMEMBRANE-LIQ/VAPOR BARR HVY          |                             |                             | 
1340 624020000              593.000  M2   |       5.75000        3409.75|       6.00000        3558.00|       8.00000        4744.00 
  COCONUT BLANKET                         |                             |                             | 
1350 800010000              500.000  HOUR |      15.75000        7875.00|      10.00000        5000.00|      35.00000       17500.00 
  TRAINING PROGRAM                        |                             |                             | 
1360 800020000                       LUMP |   10000.00000       10000.00|   10000.00000       10000.00|    8000.00000        8000.00 
  CRITICAL PATH SCHEDULE                  |                             |                             | 
     SECTION TOTALS                       |           $     7,821,068.76|           $     6,358,075.09|           $     6,819,149.24 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     7,821,068.75|           $     6,358,075.09|           $     6,819,149.24 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 003                     CONTRACT ID : 09208                        COUNTIES : Lewis and Clark 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   3  ) 3744                |(   4   ) 2096               |(   5  ) 2053 
                                          |M A DEATLEY CONSTRUCTION INC |S K CONSTRUCTION INC         |SHUMAKER TRKING & EXC. CONT I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GRADING, GRAVEL, PMS, OVERLAY 
                                          |                             |                             | 
0010 104100000            50000.000  UNIT |       1.00000       50000.00|       1.00000       50000.00|       1.00000       50000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200               21.800  CRKM |    1800.00000       39240.00|    2000.00000       43600.00|    2000.00000       43600.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 105200000                       LUMP |    7000.00000        7000.00|    7500.00000        7500.00|    7350.00000        7350.00 
  BRIDGE SURVEY                           |                             |                             | 
0040 109200000                       LUMP |  773125.00000      773125.00|  996000.00000      996000.00|  700000.00000      700000.00 
  MOBILIZATION                            |                             |                             | 
0050 201310000                0.840  HA   |   20000.00000       16800.00|    6500.00000        5460.00|    3500.00000        2940.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0060 202011000                       LUMP |   65000.00000       65000.00|   35000.00000       35000.00|    6000.00000        6000.00 
  REMOVE STRUCTURE                        |                             |                             | 
0070 202320000                1.000  EACH |    2000.00000        2000.00|    1000.00000        1000.00|     500.00000         500.00 
  REMOVE IRRIGATION STRUCTURE             |                             |                             | 
0080 203100000           229927.000  M3   |       4.00000      919708.00|       3.75000      862226.25|       3.90000      896715.30 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0090 203200000            44400.000  M3   |       3.50000      155400.00|       4.50000      199800.00|       4.45000      197580.00 
  EXCAVATION-UNCLASS BORROW               |                             |                             | 
0100 203220000            16350.000  M3   |      10.00000      163500.00|      12.00000      196200.00|      12.00000      196200.00 
  SPECIAL BORROW-NEAT LINE                |                             |                             | 
0110 203500000            29627.000  M3   |       4.00000      118508.00|       4.00000      118508.00|       3.45000      102213.15 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0120 207300000              832.600  M3   |      30.00000       24978.00|      32.00000       26643.20|      35.00000       29141.00 
  BEDDING MATERIAL                        |                             |                             | 
0130 207310000              291.200  M3   |      30.00000        8736.00|      25.00000        7280.00|      30.00000        8736.00 
  FOUNDATION MATERIAL                     |                             |                             | 
0140 208105000            60000.000  UNIT |       1.15000       69000.00|       1.00000       60000.00|       1.00000       60000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0150 208106000             4500.000  UNIT |       1.00000        4500.00|       1.00000        4500.00|       1.00000        4500.00 
  MPDES PERMIT FEES                       |                             |                             | 
0160 210300000              130.000  KM   |      15.00000        1950.00|       8.00000        1040.00|      10.00000        1300.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0170 301270000            61116.000  M3   |      16.50000     1008414.00|      18.00000     1100088.00|      20.88000     1276102.08 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0180 301440010           101351.000  M2   |       0.50000       50675.50|       0.50000       50675.50|       0.50000       50675.50 
  COVER - TYPE 1                          |                             |                             | 
0190 301700000             6000.000  M3   |      18.00000      108000.00|      16.00000       96000.00|      20.00000      120000.00 
  TRAFFIC GRAVEL                          |                             |                             | 
0200 301750000              807.000  M3   |      36.00000       29052.00|      35.00000       28245.00|      30.00000       24210.00 
  BRIDGE END BACKFILL                     |                             |                             | 
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     CALL ORDER   : 003                     CONTRACT ID : 09208                        COUNTIES : Lewis and Clark 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   3  ) 3744                |(   4   ) 2096               |(   5  ) 2053 
                                          |M A DEATLEY CONSTRUCTION INC |S K CONSTRUCTION INC         |SHUMAKER TRKING & EXC. CONT I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0210 401080000            23139.000  MT   |      23.00000      532197.00|      19.00000      439641.00|      21.00000      485919.00 
  PLANT MIX BIT SURF GR S - 19 MM         |                             |                             | 
0220 401100000              650.000  MT   |     105.00000       68250.00|     125.00000       81250.00|     125.00000       81250.00 
  DUST PALLIATIVE                         |                             |                             | 
0230 401200000              324.000  MT   |     165.00000       53460.00|     150.00000       48600.00|     173.00000       56052.00 
  HYDRATED LIME                           |                             |                             | 
0240 402088000             1249.100  MT   |     420.00000      524622.00|     435.00000      543358.50|     462.00000      577084.20 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0250 402200000            27549.000  L    |       0.40000       11019.60|       0.25000        6887.25|       0.50000       13774.50 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0260 402225000              186.300  MT   |     400.00000       74520.00|     390.00000       72657.00|     440.00000       81972.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0270 551170000               24.500  M3   |    1150.00000       28175.00|    1250.00000       30625.00|    1050.00000       25725.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0280 551175000              116.400  M3   |     900.00000      104760.00|     925.00000      107670.00|     945.00000      109998.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0290 551410000              273.600  M3   |     700.00000      191520.00|     725.00000      198360.00|     735.00000      201096.00 
  CONCRETE-CLASS SD                       |                             |                             | 
0300 552150000              692.000  M2   |       9.00000        6228.00|       9.00000        6228.00|       9.45000        6539.40 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0310 555100000             8306.000  KG   |       3.86000       32061.16|       4.00000       33224.00|       4.05000       33639.30 
  REINFORCING STEEL                       |                             |                             | 
0320 555200000            35174.000  KG   |       4.00000      140696.00|       4.00000      140696.00|       4.20000      147730.80 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0330 556100000                       LUMP |  186000.00000      186000.00|  195000.00000      195000.00|  196000.00000      196000.00 
  STRUCTURAL STEEL - MISC                 |                             |                             | 
0340 557200000              147.320  M    |     417.00000       61432.44|     425.00000       62611.00|     438.00000       64526.16 
  BRIDGE RAIL-T 101                       |                             |                             | 
0350 559243050              112.800  M    |      44.00000        4963.20|      45.00000        5076.00|      46.20000        5211.36 
  FRN STL PIPE PILE 305X12.7 MM           |                             |                             | 
0360 559244050              360.400  M    |      55.00000       19822.00|      56.00000       20182.40|      58.00000       20903.20 
  FRN STL PIPE PILE 406X12.7 MM           |                             |                             | 
0370 559343050              106.800  M    |      20.00000        2136.00|      21.00000        2242.80|      21.00000        2242.80 
  DR STL PIPE PILE 305X12.7 MM            |                             |                             | 
0380 559344050              325.200  M    |      25.00000        8130.00|      26.00000        8455.20|      26.25000        8536.50 
  DR STL PIPE PILE 406X12.7 MM            |                             |                             | 
0390 559500010                5.000  EACH |    3500.00000       17500.00|    3600.00000       18000.00|    3675.00000       18375.00 
  RE-DRIVE TEST PILE                      |                             |                             | 
0400 559550000               44.000  EACH |     160.00000        7040.00|     165.00000        7260.00|     168.00000        7392.00 
  PILE CUTTING SHOE                       |                             |                             | 
0410 559640000                5.000  EACH |    8500.00000       42500.00|    9000.00000       45000.00|    8925.00000       44625.00 
  DYNAMIC LOAD TEST                       |                             |                             | 
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     CALL ORDER   : 003                     CONTRACT ID : 09208                        COUNTIES : Lewis and Clark 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   3  ) 3744                |(   4   ) 2096               |(   5  ) 2053 
                                          |M A DEATLEY CONSTRUCTION INC |S K CONSTRUCTION INC         |SHUMAKER TRKING & EXC. CONT I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0420 602010000              445.800  M    |      50.00000       22290.00|      35.00000       15603.00|      50.00000       22290.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0430 603004500              332.500  M    |     130.00000       43225.00|     145.00000       48212.50|     200.00000       66500.00 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0440 603006000              571.500  M    |     175.00000      100012.50|     200.00000      114300.00|     245.00000      140017.50 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0450 603008900               19.500  M    |     250.00000        4875.00|     280.00000        5460.00|     302.00000        5889.00 
  DRAINAGE PIPE 900 MM                    |                             |                             | 
0460 603013500               37.000  M    |     400.00000       14800.00|     675.00000       24975.00|     578.00000       21386.00 
  DRAINAGE PIPE 1350 MM                   |                             |                             | 
0470 603015000               97.000  M    |     450.00000       43650.00|     475.00000       46075.00|     602.00000       58394.00 
  DRAINAGE PIPE 1500 MM                   |                             |                             | 
0480 603016500               74.000  M    |     550.00000       40700.00|     600.00000       44400.00|     605.00000       44770.00 
  DRAINAGE PIPE 1650 MM                   |                             |                             | 
0490 603061480               40.000  M    |     375.00000       15000.00|     700.00000       28000.00|     490.00000       19600.00 
  DRAINAGE PIPE ARCH 1485 MM              |                             |                             | 
0500 603455020               40.000  M    |     750.00000       30000.00|     750.00000       30000.00|    1000.00000       40000.00 
  RCP IRR 1500 MM CL 2                    |                             |                             | 
0510 603470620               64.500  M    |     230.00000       14835.00|     500.00000       32250.00|     260.00000       16770.00 
  RCP SIPHON 600 MM CL 2                  |                             |                             | 
0520 603471020               54.500  M    |     600.00000       32700.00|     700.00000       38150.00|     870.00000       47415.00 
  RCP SIPHON 1050 MM CL 2                 |                             |                             | 
0530 603516530               40.000  M    |     775.00000       31000.00|     850.00000       34000.00|    1043.00000       41720.00 
  RCPA 1650 MM CL 3                       |                             |                             | 
0540 603518530               27.500  M    |     975.00000       26812.50|    1000.00000       27500.00|    1232.00000       33880.00 
  RCPA 1855 MM CL 3                       |                             |                             | 
0550 603582412               22.500  M    |    3125.00000       70312.50|    3500.00000       78750.00|    3552.00000       79920.00 
  REIN CONC BOX 2400 MM X1200 MM          |                             |                             | 
0560 603610101               59.700  M    |      90.00000        5373.00|     175.00000       10447.50|      75.00000        4477.50 
  PIPE-PVC 100 MM WATER                   |                             |                             | 
0570 603640100              108.000  M    |      40.00000        4320.00|      25.00000        2700.00|      75.00000        8100.00 
  CORR PLAST PIPE 100 MM PERF             |                             |                             | 
0580 606000000               68.580  M    |      58.80000        4032.50|      75.00000        5143.50|      78.50000        5383.53 
  GUARD RAIL-STEEL                        |                             |                             | 
0590 606120000               12.000  EACH |     975.00000       11700.00|    1400.00000       16800.00|    1428.00000       17136.00 
  GUARD RAIL-STL/BR APPR-TY 2             |                             |                             | 
0600 606250000               12.000  EACH |    2360.00000       28320.00|    2600.00000       31200.00|    2677.50000       32130.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0610 606350000               64.000  EACH |     125.00000        8000.00|     200.00000       12800.00|     131.25000        8400.00 
  TEMPORARY CONCRETE BARRIER RAIL         |                             |                             | 
0620 606910000               14.000  EACH |      50.00000         700.00|      50.00000         700.00|      52.50000         735.00 
  RESET TEMP CONCR BARRIER RAIL           |                             |                             | 
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     CALL ORDER   : 003                     CONTRACT ID : 09208                        COUNTIES : Lewis and Clark 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   3  ) 3744                |(   4   ) 2096               |(   5  ) 2053 
                                          |M A DEATLEY CONSTRUCTION INC |S K CONSTRUCTION INC         |SHUMAKER TRKING & EXC. CONT I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0630 606920000                6.000  EACH |     650.00000        3900.00|     750.00000        4500.00|     682.50000        4095.00 
  TEMP IMPACT ATTENUATOR                  |                             |                             | 
0640 606930000                8.000  EACH |     250.00000        2000.00|     250.00000        2000.00|     263.00000        2104.00 
  RESET TEMP IMPACT ATTENUATOR            |                             |                             | 
0650 607205000            12112.900  M    |       6.00000       72677.40|       6.25000       75705.63|       6.30000       76311.27 
  FARM FENCE-TYPE F5W                     |                             |                             | 
0660 607205100             3290.000  M    |       5.50000       18095.00|       5.75000       18917.50|       5.80000       19082.00 
  FARM FENCE-TYPE F5M                     |                             |                             | 
0670 607206000              913.600  M    |       6.50000        5938.40|       6.75000        6166.80|       6.85000        6258.16 
  FARM FENCE-TYPE F6W                     |                             |                             | 
0680 607211000               63.000  EACH |     110.00000        6930.00|     115.00000        7245.00|     116.00000        7308.00 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0690 607212000               75.000  EACH |     150.00000       11250.00|     150.00000       11250.00|     160.00000       12000.00 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0700 607300200              109.200  M    |      26.00000        2839.20|      27.00000        2948.40|      27.50000        3003.00 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 
0710 607400000              504.000  M    |       3.50000        1764.00|       3.50000        1764.00|       3.70000        1864.80 
  FENCE-TEMPORARY                         |                             |                             | 
0720 607490000               48.000  EACH |      35.00000        1680.00|      35.00000        1680.00|      37.00000        1776.00 
  DEADMAN                                 |                             |                             | 
0730 607602813               71.100  M    |       9.00000         639.90|       9.25000         657.68|       9.50000         675.45 
  FARM FENCE-TYPE F2W-813 MM WW           |                             |                             | 
0740 608100000              107.400  M2   |      70.00000        7518.00|     115.00000       12351.00|      86.10000        9247.14 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 
0750 608150000               18.500  M2   |      80.00000        1480.00|     135.00000        2497.50|      95.00000        1757.50 
  SIDEWALK-CONCRETE 150 MM                |                             |                             | 
0760 608290100                2.000  M2   |     400.00000         800.00|    1000.00000        2000.00|     683.00000        1366.00 
  TRUNCATED DOMES                         |                             |                             | 
0770 609000000              150.000  M    |      90.00000       13500.00|     170.00000       25500.00|      90.00000       13500.00 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
0780 609200000               41.800  M2   |     100.00000        4180.00|     150.00000        6270.00|     131.00000        5475.80 
  GUTTER-CONCRETE VALLEY                  |                             |                             | 
0790 610000000              322.000  M3   |      11.00000        3542.00|       4.00000        1288.00|      20.00000        6440.00 
  TOPSOIL                                 |                             |                             | 
0800 610110000               40.800  HA   |     750.00000       30600.00|     505.00000       20604.00|     536.00000       21868.80 
  SEEDING AREA NO 1                       |                             |                             | 
0810 610120000                1.500  HA   |    1500.00000        2250.00|    1000.00000        1500.00|    3875.00000        5812.50 
  SEEDING AREA NO 2                       |                             |                             | 
0820 610130000                9.800  HA   |     600.00000        5880.00|     475.00000        4655.00|     550.00000        5390.00 
  SEEDING AREA NO 3                       |                             |                             | 
0830 610210000               40.800  HA   |      90.00000        3672.00|     150.00000        6120.00|     175.00000        7140.00 
  FERTILIZING AREA NO 1                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 003                     CONTRACT ID : 09208                        COUNTIES : Lewis and Clark 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   3  ) 3744                |(   4   ) 2096               |(   5  ) 2053 
                                          |M A DEATLEY CONSTRUCTION INC |S K CONSTRUCTION INC         |SHUMAKER TRKING & EXC. CONT I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0840 610222000                1.500  HA   |      90.00000         135.00|     500.00000         750.00|     476.00000         714.00 
  FERTILIZING AREA NO 2                   |                             |                             | 
0850 610400000               50.700  HA   |      90.00000        4563.00|     165.00000        8365.50|      97.00000        4917.90 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0860 610405010             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0870 610450000              593.000  M2   |      14.04000        8325.72|      13.00000        7709.00|       5.00000        2965.00 
  RIPRAP REVEGETATION                     |                             |                             | 
0880 610510000                1.500  HA   |    5125.00000        7687.50|   12187.50000       18281.25|    4150.00000        6225.00 
  MULCH                                   |                             |                             | 
0890 611170000                1.000  EACH |   15000.00000       15000.00|   15000.00000       15000.00|   11000.00000       11000.00 
  CATTLE GUARD 7.2  M                     |                             |                             | 
0900 611310000                1.000  EACH |    1800.00000        1800.00|    1750.00000        1750.00|     750.00000         750.00 
  REMOVE CATTLE GUARD                     |                             |                             | 
0910 613010000               16.600  M3   |      55.00000         913.00|      70.00000        1162.00|      75.00000        1245.00 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0920 613020000              656.600  M3   |      55.00000       36113.00|      75.00000       49245.00|      50.00000       32830.00 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
0930 616010000                0.800  M3   |    1430.00000        1144.00|    1650.00000        1320.00|    1500.00000        1200.00 
  FOUNDATION-CONCRETE                     |                             |                             | 
0940 616053000               10.000  M    |      45.11000         451.10|      53.00000         530.00|      47.00000         470.00 
  CONDUIT-STEEL 53 MM RIGID               |                             |                             | 
0950 616253000               25.000  M    |      34.16000         854.00|      26.00000         650.00|      36.00000         900.00 
  CONDUIT-PLASTIC 53 MM                   |                             |                             | 
0960 616480000                1.000  EACH |     355.76000         355.76|     425.00000         425.00|     375.00000         375.00 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
0970 617010080               80.000  M    |       3.11000         248.80|       3.15000         252.00|       3.50000         280.00 
  CONDUCTOR-COPPER AWG8-600V              |                             |                             | 
0980 617010100              100.000  M    |       2.23000         223.00|       2.00000         200.00|       2.50000         250.00 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
0990 617100550                2.000  EACH |    2447.00000        4894.00|    1450.00000        2900.00|    2600.00000        5200.00 
  STANDARD-STL TYPE 10-A-500-5            |                             |                             | 
1000 617130200                2.000  EACH |     500.00000        1000.00|     400.00000         800.00|     525.00000        1050.00 
  LUMINAIRE ASSEMBLY-200W SV              |                             |                             | 
1010 617610300                1.000  EACH |    2138.00000        2138.00|    1600.00000        1600.00|    2250.00000        2250.00 
  SERV ASSEMBLY-30 AMP                    |                             |                             | 
1020 618010000           400000.000  UNIT |       0.79000      316000.00|       0.55000      220000.00|       0.83000      332000.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
1030 618030000               22.000  KM   |     310.00000        6820.00|     400.00000        8800.00|     326.00000        7172.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
1040 618140000                9.200  M2   |     130.00000        1196.00|     135.00000        1242.00|     136.50000        1255.80 
  SINGLE USE SIGNS                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 003                     CONTRACT ID : 09208                        COUNTIES : Lewis and Clark 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   3  ) 3744                |(   4   ) 2096               |(   5  ) 2053 
                                          |M A DEATLEY CONSTRUCTION INC |S K CONSTRUCTION INC         |SHUMAKER TRKING & EXC. CONT I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1050 619023000                8.560  M2   |     210.00000        1797.60|     220.00000        1883.20|     221.00000        1891.76 
  SIGNS-SHEET ALUM INCR-SHT I             |                             |                             | 
1060 619033000                6.440  M2   |     199.00000        1281.56|     205.00000        1320.20|     210.00000        1352.40 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
1070 619034010               15.140  M2   |     205.00000        3103.70|     205.00000        3103.70|     215.00000        3255.10 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
1080 619120000               63.000  KG   |       9.50000         598.50|      10.00000         630.00|      10.00000         630.00 
  POSTS-STEEL U SIGN                      |                             |                             | 
1090 619130000              238.500  KG   |       7.75000        1848.38|       8.00000        1908.00|       8.25000        1967.63 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
1100 619140000              301.900  KG   |      12.15000        3668.09|      12.50000        3773.75|      12.75000        3849.23 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
1110 619214000                9.000  M    |     130.00000        1170.00|     132.00000        1188.00|     137.00000        1233.00 
  POLES-TREATED TIMBER CLASS 4            |                             |                             | 
1120 619234000               77.000  M    |      30.00000        2310.00|      31.00000        2387.00|      31.50000        2425.50 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
1130 619303000                2.000  EACH |     725.00000        1450.00|     750.00000        1500.00|     761.25000        1522.50 
  FRANG SIGN POST BKWY S100X11            |                             |                             | 
1140 619305000                2.000  EACH |     750.00000        1500.00|     775.00000        1550.00|     790.00000        1580.00 
  FRANG SIGN POST BKWY S130X15            |                             |                             | 
1150 619355000                5.000  EACH |     482.00000        2410.00|     500.00000        2500.00|     485.00000        2425.00 
  SQ TBLR SLIP BASE BKWY 76 MM            |                             |                             | 
1160 619511000              182.000  EACH |      21.00000        3822.00|      22.00000        4004.00|      22.00000        4004.00 
  DELINEATOR-DES A                        |                             |                             | 
1170 619514000               10.000  EACH |      26.00000         260.00|      27.00000         270.00|      27.50000         275.00 
  DELINEATOR-DES D                        |                             |                             | 
1180 619516000               16.000  EACH |      22.75000         364.00|      24.00000         384.00|      24.00000         384.00 
  DELINEATOR-DES F                        |                             |                             | 
1190 619700000               57.000  EACH |      35.00000        1995.00|      37.00000        2109.00|      37.00000        2109.00 
  REMOVE SIGNS                            |                             |                             | 
1200 619702000                2.000  EACH |     120.00000         240.00|     125.00000         250.00|     126.00000         252.00 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
1210 619720000                8.000  EACH |     190.00000        1520.00|     200.00000        1600.00|     200.00000        1600.00 
  RESET SIGNS                             |                             |                             | 
1220 619721000                1.000  EACH |     225.00000         225.00|     235.00000         235.00|     236.00000         236.00 
  RESET SIGNS-GUIDE                       |                             |                             | 
1230 620010000             1894.000  L    |       5.75000       10890.50|       6.00000       11364.00|       6.04000       11439.76 
  STRIPING-WHITE PAINT                    |                             |                             | 
1240 620020000             1522.000  L    |       5.10000        7762.20|       6.00000        9132.00|       5.36000        8157.92 
  STRIPING-YELLOW PAINT                   |                             |                             | 
1250 620045000                5.000  L    |      60.00000         300.00|      65.00000         325.00|      63.00000         315.00 
  YELLOW CURB MARKING EPOXY               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 003                     CONTRACT ID : 09208                        COUNTIES : Lewis and Clark 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   3  ) 3744                |(   4   ) 2096               |(   5  ) 2053 
                                          |M A DEATLEY CONSTRUCTION INC |S K CONSTRUCTION INC         |SHUMAKER TRKING & EXC. CONT I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1260 620110000             1263.000  L    |      13.50000       17050.50|      14.00000       17682.00|      14.25000       17997.75 
  STRIPING-WHITE EPOXY                    |                             |                             | 
1270 620120000             1015.000  L    |      13.60000       13804.00|      14.00000       14210.00|      14.25000       14463.75 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
1280 621430000                2.000  EACH |    2000.00000        4000.00|     500.00000        1000.00|     300.00000         600.00 
  ADJUST MANHOLES                         |                             |                             | 
1290 622010000             1706.000  M2   |       2.20000        3753.20|       2.00000        3412.00|       3.50000        5971.00 
  SUBSURFACE DRAIN FILTER-MOD SURV        |                             |                             | 
1300 622110000               62.000  M2   |       2.20000         136.40|       5.00000         310.00|       5.00000         310.00 
  PERM. EROSION CONTROL-MOD SURV          |                             |                             | 
1310 622120000             1156.000  M2   |       2.20000        2543.20|       2.00000        2312.00|       5.00000        5780.00 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
1320 622220000            33260.000  M2   |       2.00000       66520.00|       1.75000       58205.00|       2.00000       66520.00 
  GEOTEXTILE STABILIZATION                |                             |                             | 
1330 622520000              110.000  M2   |      12.50000        1375.00|      14.00000        1540.00|      25.00000        2750.00 
  GEOMEMBRANE-LIQ/VAPOR BARR HVY          |                             |                             | 
1340 624020000              593.000  M2   |       6.00000        3558.00|       4.00000        2372.00|       5.00000        2965.00 
  COCONUT BLANKET                         |                             |                             | 
1350 800010000              500.000  HOUR |      25.00000       12500.00|      20.00000       10000.00|      20.00000       10000.00 
  TRAINING PROGRAM                        |                             |                             | 
1360 800020000                       LUMP |    5000.00000        5000.00|    5000.00000        5000.00|   20000.00000       20000.00 
  CRITICAL PATH SCHEDULE                  |                             |                             | 
     SECTION TOTALS                       |           $     7,080,031.51|           $     7,339,318.71|           $     7,510,056.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     7,080,031.51|           $     7,339,318.71|           $     7,510,056.20 
==================================================================================================================================== 
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     CALL ORDER   : 003                     CONTRACT ID : 09208                        COUNTIES : Lewis and Clark 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   6  ) 2045                |(   7   ) 2242               |(      ) 
                                          |OFTEDAL CONSTRUCTION INC     |PUMCO INC                    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GRADING, GRAVEL, PMS, OVERLAY 
                                          |                             |                             | 
0010 104100000            50000.000  UNIT |       1.00000       50000.00|       1.00000       50000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200               21.800  CRKM |    1600.00000       34880.00|    1800.00000       39240.00| 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 105200000                       LUMP |    7500.00000        7500.00|   12000.00000       12000.00| 
  BRIDGE SURVEY                           |                             |                             | 
0040 109200000                       LUMP | 1400000.00000     1400000.00|  850000.00000      850000.00| 
  MOBILIZATION                            |                             |                             | 
0050 201310000                0.840  HA   |   45000.00000       37800.00|   30000.00000       25200.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0060 202011000                       LUMP |   45000.00000       45000.00|   60000.00000       60000.00| 
  REMOVE STRUCTURE                        |                             |                             | 
0070 202320000                1.000  EACH |    1500.00000        1500.00|    2500.00000        2500.00| 
  REMOVE IRRIGATION STRUCTURE             |                             |                             | 
0080 203100000           229927.000  M3   |       3.75000      862226.25|       3.30000      758759.10| 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0090 203200000            44400.000  M3   |       6.20000      275280.00|       4.84000      214896.00| 
  EXCAVATION-UNCLASS BORROW               |                             |                             | 
0100 203220000            16350.000  M3   |       6.20000      101370.00|       6.38000      104313.00| 
  SPECIAL BORROW-NEAT LINE                |                             |                             | 
0110 203500000            29627.000  M3   |       4.50000      133321.50|       4.68000      138654.36| 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0120 207300000              832.600  M3   |      55.00000       45793.00|      40.00000       33304.00| 
  BEDDING MATERIAL                        |                             |                             | 
0130 207310000              291.200  M3   |      55.00000       16016.00|      40.00000       11648.00| 
  FOUNDATION MATERIAL                     |                             |                             | 
0140 208105000            60000.000  UNIT |       1.25000       75000.00|       1.00000       60000.00| 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0150 208106000             4500.000  UNIT |       1.00000        4500.00|       1.00000        4500.00| 
  MPDES PERMIT FEES                       |                             |                             | 
0160 210300000              130.000  KM   |      16.00000        2080.00|      20.00000        2600.00| 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0170 301270000            61116.000  M3   |      17.70000     1081753.20|      21.00000     1283436.00| 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0180 301440010           101351.000  M2   |       0.50000       50675.50|       0.61000       61824.11| 
  COVER - TYPE 1                          |                             |                             | 
0190 301700000             6000.000  M3   |      15.00000       90000.00|      21.00000      126000.00| 
  TRAFFIC GRAVEL                          |                             |                             | 
0200 301750000              807.000  M3   |      36.00000       29052.00|      45.00000       36315.00| 
  BRIDGE END BACKFILL                     |                             |                             | 
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     CALL ORDER   : 003                     CONTRACT ID : 09208                        COUNTIES : Lewis and Clark 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   6  ) 2045                |(   7   ) 2242               |(      ) 
                                          |OFTEDAL CONSTRUCTION INC     |PUMCO INC                    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0210 401080000            23139.000  MT   |      24.50000      566905.50|      29.00000      671031.00| 
  PLANT MIX BIT SURF GR S - 19 MM         |                             |                             | 
0220 401100000              650.000  MT   |     160.00000      104000.00|     170.00000      110500.00| 
  DUST PALLIATIVE                         |                             |                             | 
0230 401200000              324.000  MT   |     180.00000       58320.00|     190.00000       61560.00| 
  HYDRATED LIME                           |                             |                             | 
0240 402088000             1249.100  MT   |     448.00000      559596.80|     545.00000      680759.50| 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0250 402200000            27549.000  L    |       0.40000       11019.60|       0.50000       13774.50| 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0260 402225000              186.300  MT   |     426.00000       79363.80|     540.00000      100602.00| 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0270 551170000               24.500  M3   |    1200.00000       29400.00|    1900.00000       46550.00| 
  CONCRETE-CLASS DD                       |                             |                             | 
0280 551175000              116.400  M3   |     960.00000      111744.00|     990.00000      115236.00| 
  CONCRETE-CLASS DD                       |                             |                             | 
0290 551410000              273.600  M3   |     746.00000      204105.60|     770.00000      210672.00| 
  CONCRETE-CLASS SD                       |                             |                             | 
0300 552150000              692.000  M2   |       9.60000        6643.20|      10.00000        6920.00| 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0310 555100000             8306.000  KG   |       4.10000       34054.60|       4.25000       35300.50| 
  REINFORCING STEEL                       |                             |                             | 
0320 555200000            35174.000  KG   |       4.26000      149841.24|       4.40000      154765.60| 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0330 556100000                       LUMP |  200000.00000      200000.00|  204600.00000      204600.00| 
  STRUCTURAL STEEL - MISC                 |                             |                             | 
0340 557200000              147.320  M    |     444.00000       65410.08|     460.00000       67767.20| 
  BRIDGE RAIL-T 101                       |                             |                             | 
0350 559243050              112.800  M    |      47.00000        5301.60|      48.40000        5459.52| 
  FRN STL PIPE PILE 305X12.7 MM           |                             |                             | 
0360 559244050              360.400  M    |      59.00000       21263.60|      60.50000       21804.20| 
  FRN STL PIPE PILE 406X12.7 MM           |                             |                             | 
0370 559343050              106.800  M    |      21.00000        2242.80|      22.00000        2349.60| 
  DR STL PIPE PILE 305X12.7 MM            |                             |                             | 
0380 559344050              325.200  M    |      27.00000        8780.40|      27.50000        8943.00| 
  DR STL PIPE PILE 406X12.7 MM            |                             |                             | 
0390 559500010                5.000  EACH |    3730.00000       18650.00|    3850.00000       19250.00| 
  RE-DRIVE TEST PILE                      |                             |                             | 
0400 559550000               44.000  EACH |     171.00000        7524.00|     176.00000        7744.00| 
  PILE CUTTING SHOE                       |                             |                             | 
0410 559640000                5.000  EACH |    9000.00000       45000.00|    9350.00000       46750.00| 
  DYNAMIC LOAD TEST                       |                             |                             | 
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     CALL ORDER   : 003                     CONTRACT ID : 09208                        COUNTIES : Lewis and Clark 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   6  ) 2045                |(   7   ) 2242               |(      ) 
                                          |OFTEDAL CONSTRUCTION INC     |PUMCO INC                    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0420 602010000              445.800  M    |      74.00000       32989.20|      48.40000       21576.72| 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0430 603004500              332.500  M    |     280.00000       93100.00|     198.00000       65835.00| 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0440 603006000              571.500  M    |     245.00000      140017.50|     250.00000      142875.00| 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0450 603008900               19.500  M    |     292.00000        5694.00|     280.00000        5460.00| 
  DRAINAGE PIPE 900 MM                    |                             |                             | 
0460 603013500               37.000  M    |     461.00000       17057.00|     920.00000       34040.00| 
  DRAINAGE PIPE 1350 MM                   |                             |                             | 
0470 603015000               97.000  M    |     511.00000       49567.00|     650.00000       63050.00| 
  DRAINAGE PIPE 1500 MM                   |                             |                             | 
0480 603016500               74.000  M    |     540.00000       39960.00|     560.00000       41440.00| 
  DRAINAGE PIPE 1650 MM                   |                             |                             | 
0490 603061480               40.000  M    |     624.00000       24960.00|     593.00000       23720.00| 
  DRAINAGE PIPE ARCH 1485 MM              |                             |                             | 
0500 603455020               40.000  M    |     950.00000       38000.00|     975.00000       39000.00| 
  RCP IRR 1500 MM CL 2                    |                             |                             | 
0510 603470620               64.500  M    |     310.00000       19995.00|     440.00000       28380.00| 
  RCP SIPHON 600 MM CL 2                  |                             |                             | 
0520 603471020               54.500  M    |     660.00000       35970.00|     875.00000       47687.50| 
  RCP SIPHON 1050 MM CL 2                 |                             |                             | 
0530 603516530               40.000  M    |     927.00000       37080.00|    1056.00000       42240.00| 
  RCPA 1650 MM CL 3                       |                             |                             | 
0540 603518530               27.500  M    |    1183.00000       32532.50|    1685.00000       46337.50| 
  RCPA 1855 MM CL 3                       |                             |                             | 
0550 603582412               22.500  M    |    3831.00000       86197.50|    4500.00000      101250.00| 
  REIN CONC BOX 2400 MM X1200 MM          |                             |                             | 
0560 603610101               59.700  M    |     143.00000        8537.10|      55.00000        3283.50| 
  PIPE-PVC 100 MM WATER                   |                             |                             | 
0570 603640100              108.000  M    |      46.00000        4968.00|      55.00000        5940.00| 
  CORR PLAST PIPE 100 MM PERF             |                             |                             | 
0580 606000000               68.580  M    |      79.00000        5417.82|      65.00000        4457.70| 
  GUARD RAIL-STEEL                        |                             |                             | 
0590 606120000               12.000  EACH |    1450.00000       17400.00|    1075.00000       12900.00| 
  GUARD RAIL-STL/BR APPR-TY 2             |                             |                             | 
0600 606250000               12.000  EACH |    2720.00000       32640.00|    2600.00000       31200.00| 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0610 606350000               64.000  EACH |     133.00000        8512.00|     297.00000       19008.00| 
  TEMPORARY CONCRETE BARRIER RAIL         |                             |                             | 
0620 606910000               14.000  EACH |      53.00000         742.00|      55.00000         770.00| 
  RESET TEMP CONCR BARRIER RAIL           |                             |                             | 
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     CALL ORDER   : 003                     CONTRACT ID : 09208                        COUNTIES : Lewis and Clark 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   6  ) 2045                |(   7   ) 2242               |(      ) 
                                          |OFTEDAL CONSTRUCTION INC     |PUMCO INC                    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0630 606920000                6.000  EACH |     690.00000        4140.00|    4950.00000       29700.00| 
  TEMP IMPACT ATTENUATOR                  |                             |                             | 
0640 606930000                8.000  EACH |     266.00000        2128.00|     825.00000        6600.00| 
  RESET TEMP IMPACT ATTENUATOR            |                             |                             | 
0650 607205000            12112.900  M    |       6.40000       77522.56|       9.58000      116041.58| 
  FARM FENCE-TYPE F5W                     |                             |                             | 
0660 607205100             3290.000  M    |       5.86000       19279.40|       9.14000       30070.60| 
  FARM FENCE-TYPE F5M                     |                             |                             | 
0670 607206000              913.600  M    |       6.93000        6331.25|       9.69000        8852.78| 
  FARM FENCE-TYPE F6W                     |                             |                             | 
0680 607211000               63.000  EACH |     117.00000        7371.00|     182.00000       11466.00| 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0690 607212000               75.000  EACH |     160.00000       12000.00|     198.00000       14850.00| 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0700 607300200              109.200  M    |      27.00000        2948.40|      45.65000        4984.98| 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 
0710 607400000              504.000  M    |       3.73000        1879.92|       5.40000        2721.60| 
  FENCE-TEMPORARY                         |                             |                             | 
0720 607490000               48.000  EACH |      37.00000        1776.00|      60.50000        2904.00| 
  DEADMAN                                 |                             |                             | 
0730 607602813               71.100  M    |       9.60000         682.56|      12.20000         867.42| 
  FARM FENCE-TYPE F2W-813 MM WW           |                             |                             | 
0740 608100000              107.400  M2   |     110.00000       11814.00|      90.20000        9687.48| 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 
0750 608150000               18.500  M2   |     125.00000        2312.50|      99.00000        1831.50| 
  SIDEWALK-CONCRETE 150 MM                |                             |                             | 
0760 608290100                2.000  M2   |     750.00000        1500.00|     715.00000        1430.00| 
  TRUNCATED DOMES                         |                             |                             | 
0770 609000000              150.000  M    |     100.00000       15000.00|      93.50000       14025.00| 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
0780 609200000               41.800  M2   |     133.00000        5559.40|     137.50000        5747.50| 
  GUTTER-CONCRETE VALLEY                  |                             |                             | 
0790 610000000              322.000  M3   |       3.78000        1217.16|      13.20000        4250.40| 
  TOPSOIL                                 |                             |                             | 
0800 610110000               40.800  HA   |     646.00000       26356.80|     616.00000       25132.80| 
  SEEDING AREA NO 1                       |                             |                             | 
0810 610120000                1.500  HA   |    1732.00000        2598.00|    6740.00000       10110.00| 
  SEEDING AREA NO 2                       |                             |                             | 
0820 610130000                9.800  HA   |     656.00000        6428.80|     605.00000        5929.00| 
  SEEDING AREA NO 3                       |                             |                             | 
0830 610210000               40.800  HA   |     135.00000        5508.00|     215.00000        8772.00| 
  FERTILIZING AREA NO 1                   |                             |                             | 
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     CALL ORDER   : 003                     CONTRACT ID : 09208                        COUNTIES : Lewis and Clark 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   6  ) 2045                |(   7   ) 2242               |(      ) 
                                          |OFTEDAL CONSTRUCTION INC     |PUMCO INC                    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0840 610222000                1.500  HA   |     540.00000         810.00|     215.00000         322.50| 
  FERTILIZING AREA NO 2                   |                             |                             | 
0850 610400000               50.700  HA   |     148.00000        7503.60|     209.00000       10596.30| 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0860 610405010             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00| 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0870 610450000              593.000  M2   |       8.53000        5058.29|      15.00000        8895.00| 
  RIPRAP REVEGETATION                     |                             |                             | 
0880 610510000                1.500  HA   |   10000.00000       15000.00|    4070.00000        6105.00| 
  MULCH                                   |                             |                             | 
0890 611170000                1.000  EACH |   15300.00000       15300.00|   14300.00000       14300.00| 
  CATTLE GUARD 7.2  M                     |                             |                             | 
0900 611310000                1.000  EACH |     900.00000         900.00|    2860.00000        2860.00| 
  REMOVE CATTLE GUARD                     |                             |                             | 
0910 613010000               16.600  M3   |     260.00000        4316.00|      66.00000        1095.60| 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0920 613020000              656.600  M3   |     110.00000       72226.00|      44.00000       28890.40| 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
0930 616010000                0.800  M3   |    1500.00000        1200.00|    2350.00000        1880.00| 
  FOUNDATION-CONCRETE                     |                             |                             | 
0940 616053000               10.000  M    |      48.00000         480.00|      62.00000         620.00| 
  CONDUIT-STEEL 53 MM RIGID               |                             |                             | 
0950 616253000               25.000  M    |      36.00000         900.00|      37.40000         935.00| 
  CONDUIT-PLASTIC 53 MM                   |                             |                             | 
0960 616480000                1.000  EACH |     379.00000         379.00|     445.00000         445.00| 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
0970 617010080               80.000  M    |       3.32000         265.60|       4.50000         360.00| 
  CONDUCTOR-COPPER AWG8-600V              |                             |                             | 
0980 617010100              100.000  M    |       2.38000         238.00|       0.85000          85.00| 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
0990 617100550                2.000  EACH |    2600.00000        5200.00|    2780.00000        5560.00| 
  STANDARD-STL TYPE 10-A-500-5            |                             |                             | 
1000 617130200                2.000  EACH |     533.00000        1066.00|     445.00000         890.00| 
  LUMINAIRE ASSEMBLY-200W SV              |                             |                             | 
1010 617610300                1.000  EACH |    2280.00000        2280.00|    2805.00000        2805.00| 
  SERV ASSEMBLY-30 AMP                    |                             |                             | 
1020 618010000           400000.000  UNIT |       0.84000      336000.00|       0.88000      352000.00| 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
1030 618030000               22.000  KM   |     330.00000        7260.00|     430.00000        9460.00| 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
1040 618140000                9.200  M2   |     138.00000        1269.60|     192.50000        1771.00| 
  SINGLE USE SIGNS                        |                             |                             | 
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     CALL ORDER   : 003                     CONTRACT ID : 09208                        COUNTIES : Lewis and Clark 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   6  ) 2045                |(   7   ) 2242               |(      ) 
                                          |OFTEDAL CONSTRUCTION INC     |PUMCO INC                    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1050 619023000                8.560  M2   |     223.00000        1908.88|     302.50000        2589.40| 
  SIGNS-SHEET ALUM INCR-SHT I             |                             |                             | 
1060 619033000                6.440  M2   |     212.00000        1365.28|     275.00000        1771.00| 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
1070 619034010               15.140  M2   |     218.00000        3300.52|     247.50000        3747.15| 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
1080 619120000               63.000  KG   |      10.13000         638.19|      13.20000         831.60| 
  POSTS-STEEL U SIGN                      |                             |                             | 
1090 619130000              238.500  KG   |       8.26000        1970.01|      13.20000        3148.20| 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
1100 619140000              301.900  KG   |      12.95000        3909.61|      11.00000        3320.90| 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
1110 619214000                9.000  M    |     133.00000        1197.00|     137.50000        1237.50| 
  POLES-TREATED TIMBER CLASS 4            |                             |                             | 
1120 619234000               77.000  M    |      31.98000        2462.46|      35.20000        2710.40| 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
1130 619303000                2.000  EACH |     770.00000        1540.00|    1210.00000        2420.00| 
  FRANG SIGN POST BKWY S100X11            |                             |                             | 
1140 619305000                2.000  EACH |     800.00000        1600.00|    1210.00000        2420.00| 
  FRANG SIGN POST BKWY S130X15            |                             |                             | 
1150 619355000                5.000  EACH |     513.00000        2565.00|     495.00000        2475.00| 
  SQ TBLR SLIP BASE BKWY 76 MM            |                             |                             | 
1160 619511000              182.000  EACH |      22.00000        4004.00|      27.50000        5005.00| 
  DELINEATOR-DES A                        |                             |                             | 
1170 619514000               10.000  EACH |      27.00000         270.00|      30.80000         308.00| 
  DELINEATOR-DES D                        |                             |                             | 
1180 619516000               16.000  EACH |      24.00000         384.00|      30.80000         492.80| 
  DELINEATOR-DES F                        |                             |                             | 
1190 619700000               57.000  EACH |      37.00000        2109.00|      33.00000        1881.00| 
  REMOVE SIGNS                            |                             |                             | 
1200 619702000                2.000  EACH |     127.00000         254.00|      93.50000         187.00| 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
1210 619720000                8.000  EACH |     200.00000        1600.00|     220.00000        1760.00| 
  RESET SIGNS                             |                             |                             | 
1220 619721000                1.000  EACH |     240.00000         240.00|     495.00000         495.00| 
  RESET SIGNS-GUIDE                       |                             |                             | 
1230 620010000             1894.000  L    |       6.13000       11610.22|       7.25000       13731.50| 
  STRIPING-WHITE PAINT                    |                             |                             | 
1240 620020000             1522.000  L    |       5.44000        8279.68|       7.25000       11034.50| 
  STRIPING-YELLOW PAINT                   |                             |                             | 
1250 620045000                5.000  L    |      60.00000         300.00|     110.00000         550.00| 
  YELLOW CURB MARKING EPOXY               |                             |                             | 
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     CALL ORDER   : 003                     CONTRACT ID : 09208                        COUNTIES : Lewis and Clark 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   6  ) 2045                |(   7   ) 2242               |(      ) 
                                          |OFTEDAL CONSTRUCTION INC     |PUMCO INC                    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1260 620110000             1263.000  L    |      14.39000       18174.57|      14.00000       17682.00| 
  STRIPING-WHITE EPOXY                    |                             |                             | 
1270 620120000             1015.000  L    |      14.39000       14605.85|      14.00000       14210.00| 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
1280 621430000                2.000  EACH |    1000.00000        2000.00|     287.00000         574.00| 
  ADJUST MANHOLES                         |                             |                             | 
1290 622010000             1706.000  M2   |       3.19000        5442.14|       2.50000        4265.00| 
  SUBSURFACE DRAIN FILTER-MOD SURV        |                             |                             | 
1300 622110000               62.000  M2   |      15.04000         932.48|      10.00000         620.00| 
  PERM. EROSION CONTROL-MOD SURV          |                             |                             | 
1310 622120000             1156.000  M2   |       4.00000        4624.00|       3.85000        4450.60| 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
1320 622220000            33260.000  M2   |       2.01000       66852.60|       2.75000       91465.00| 
  GEOTEXTILE STABILIZATION                |                             |                             | 
1330 622520000              110.000  M2   |     112.00000       12320.00|      46.20000        5082.00| 
  GEOMEMBRANE-LIQ/VAPOR BARR HVY          |                             |                             | 
1340 624020000              593.000  M2   |       7.46000        4423.78|       6.60000        3913.80| 
  COCONUT BLANKET                         |                             |                             | 
1350 800010000              500.000  HOUR |      10.00000        5000.00|      20.00000       10000.00| 
  TRAINING PROGRAM                        |                             |                             | 
1360 800020000                       LUMP |     550.00000         550.00|   20000.00000       20000.00| 
  CRITICAL PATH SCHEDULE                  |                             |                             | 
     SECTION TOTALS                       |           $     8,247,690.00|           $     8,253,207.90|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     8,247,690.00|           $     8,253,207.90|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 004                     CONTRACT ID : 11208                        COUNTIES : Mineral 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
                                          CONTRACT TIME : 10/24/08  COMPLETION DATE 
     CONTRACT DESCRIPTION : HENDERSON - EAST 
     PROJECT(S) : (2703175000) IM 90-1(175)23 
                  HENDERSON - EAST 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     7,886,422.15     91.7066% 100.0000% 
   1   2175            MORGEN & OSWOOD CONSTRUCTION CO INC                              $     8,599,625.90    100.0000% 109.0434% 
   2   4397            ACME CONCRETE PAVING INC                                         $     8,669,999.23    100.8183% 109.9358% 
   3   2110            FRONTIER-WEST LLC                                                $    10,984,788.75    127.7357% 139.2874% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2175                |(   2  ) 4397 
                                          |ENGINEER'S ESTIMATE          |MORGEN & OSWOOD CONST CO INC |ACME CONCRETE PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   APPROACHES 
                                          |                             |                             | 
0010 104100000            25000.000  UNIT |       1.00000       25000.00|       1.00000       25000.00|       1.00000       25000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 104320000                       LUMP |  125000.00000      125000.00|  242000.00000      242000.00|  130000.00000      130000.00 
  CROSSOVER-CONST MAINTAIN, REM           |                             |                             | 
0030 109200000                       LUMP | 1200000.00000     1200000.00|  840000.00000      840000.00| 1230000.00000     1230000.00 
  MOBILIZATION                            |                             |                             | 
0040 202110000             7206.900  M2   |      15.00000      108103.50|      25.00000      180172.50|      21.70000      156389.73 
  REMOVE CONCRETE PAVEMENT                |                             |                             | 
0050 208105000            10000.000  UNIT |       1.15000       11500.00|       1.10000       11000.00|       1.40000       14000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0060 301270000               60.000  M3   |      70.00000        4200.00|      85.00000        5100.00|     150.00000        9000.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0070 501000000             7206.900  M2   |     110.00000      792759.00|     134.00000      965724.60|      95.00000      684655.50 
  PORT CEM CONC PAVEMENT                  |                             |                             | 
0080 501011000               16.000  EACH |    4800.00000       76800.00|    5800.00000       92800.00|    4900.00000       78400.00 
  REMOVE BRIDGE APPROACH SLAB             |                             |                             | 
0090 501600000             1292.900  M2   |     375.00000      484837.50|     375.00000      484837.50|     330.00000      426657.00 
  APPROACH SLAB-CONCRETE                  |                             |                             | 
0100 501600010              344.700  M2   |     350.00000      120645.00|     215.00000       74110.50|     410.00000      141327.00 
  SLEEPER SLAB - CONCRETE                 |                             |                             | 
0110 501600020               16.000  EACH |    1500.00000       24000.00|    2300.00000       36800.00|    1700.00000       27200.00 
  REMOVE SLEEPER SLAB                     |                             |                             | 
0120 551145000              100.000  M3   |     300.00000       30000.00|     395.00000       39500.00|     255.00000       25500.00 
  CONCRETE-CLASS DP                       |                             |                             | 
0130 551410000             1234.800  M3   |     900.00000     1111320.00|     786.00000      970552.80|    1450.00000     1790460.00 
  CONCRETE-CLASS SD                       |                             |                             | 
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                                                                                                                   PAGE : 004 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 11208                        COUNTIES : Mineral 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2175               |(   2  ) 4397 
                                          |ENGINEER'S ESTIMATE          |MORGEN & OSWOOD CONST CO INC |ACME CONCRETE PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 551450000              448.000  M3   |     790.00000      353920.00|    2243.00000     1004864.00|    1486.00000      665728.00 
  CONCRETE-LATEX MODIFIED                 |                             |                             | 
0150 552120000               97.000  M2   |     575.00000       55775.00|     350.00000       33950.00|     625.00000       60625.00 
  CLASS A BRIDGE DECK REPAIR              |                             |                             | 
0160 552121000               49.000  M2   |     650.00000       31850.00|     450.00000       22050.00|     865.00000       42385.00 
  CLASS B BRIDGE DECK REPAIR              |                             |                             | 
0170 552150000            11830.000  M2   |      13.00000      153790.00|       5.00000       59150.00|       6.50000       76895.00 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0180 552405000              170.100  M    |     350.00000       59535.00|    1000.00000      170100.00|     815.00000      138631.50 
  EXPANSION JOINT                         |                             |                             | 
0190 552800150             6038.000  M2   |     160.00000      966080.00|     180.00000     1086840.00|     173.50000     1047593.00 
  REMOVE DECK                             |                             |                             | 
0200 552800350             6917.400  M2   |      85.00000      587979.00|     151.00000     1044527.40|     119.00000      823170.60 
  BRIDGE DECK HYDRODEMOLITION             |                             |                             | 
0210 555200000           231905.000  KG   |       2.75000      637738.75|       2.30000      533381.50|       2.20000      510191.00 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0220 557600020              104.000  EACH |      90.00000        9360.00|    1360.00000      141440.00|     515.00000       53560.00 
  MAP AND DRILL CRACKS                    |                             |                             | 
0230 606000000               61.000  M    |      70.00000        4270.00|      60.00000        3660.00|      63.00000        3843.00 
  GUARD RAIL-STEEL                        |                             |                             | 
0240 606110000               11.000  EACH |    1950.00000       21450.00|    2000.00000       22000.00|    2100.00000       23100.00 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
0250 606250000                3.000  EACH |    2750.00000        8250.00|    2300.00000        6900.00|    2500.00000        7500.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0260 606300102              671.300  M    |     150.00000      100695.00|     225.00000      151042.50|     200.00000      134260.00 
  MEDIAN BARRIER RAIL-CAST IN PLACE-BR    |                             |                             | 
0270 606800000              137.200  M    |      12.00000        1646.40|       8.00000        1097.60|       8.25000        1131.90 
  REMOVE GUARD RAIL                       |                             |                             | 
0280 606831000             1405.000  EACH |     300.00000      421500.00|      29.00000       40745.00|      50.00000       70250.00 
  RESET CONCRETE BARRIER RAIL             |                             |                             | 
0290 606920000                4.000  EACH |    5000.00000       20000.00|    4700.00000       18800.00|    4399.00000       17596.00 
  TEMP IMPACT ATTENUATOR                  |                             |                             | 
0300 606943000               17.000  EACH |    2000.00000       34000.00|    5000.00000       85000.00|    1400.00000       23800.00 
  TEMP GD RAIL-STL/BR APPR-TY 3           |                             |                             | 
0310 606950000               18.000  EACH |    1800.00000       32400.00|    1200.00000       21600.00|    1250.00000       22500.00 
  TEMP OPTIONAL TERM END SECTION          |                             |                             | 
0320 618010000           100000.000  UNIT |       0.87000       87000.00|       0.85000       85000.00|       0.90000       90000.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0330 618021000                4.000  EACH |   20000.00000       80000.00|   10100.00000       40400.00|    8000.00000       32000.00 
  TRAFFIC CONTROL-CROSSOVER               |                             |                             | 
0340 618022000               12.000  KM   |    4100.00000       49200.00|    2100.00000       25200.00|    3400.00000       40800.00 
  TRAFFIC CONTROL-TWO WAY TRAF            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 11208                        COUNTIES : Mineral 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2175               |(   2  ) 4397 
                                          |ENGINEER'S ESTIMATE          |MORGEN & OSWOOD CONST CO INC |ACME CONCRETE PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 618027000                2.000  EACH |    9000.00000       18000.00|     300.00000         600.00|    5700.00000       11400.00 
  TRAFFIC CONTROL-RAMP CROSSOVER          |                             |                             | 
0360 618140000                9.200  M2   |     245.00000        2254.00|     250.00000        2300.00|     220.00000        2024.00 
  SINGLE USE SIGNS                        |                             |                             | 
0370 620110000              311.000  L    |      34.00000       10574.00|      30.00000        9330.00|      31.00000        9641.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0380 620120000              735.000  L    |      34.00000       24990.00|      30.00000       22050.00|      31.00000       22785.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
     SECTION TOTALS                       |           $     7,886,422.15|           $     8,599,625.90|           $     8,669,999.23 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     7,886,422.15|           $     8,599,625.90|           $     8,669,999.23 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 11208                        COUNTIES : Mineral 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2110                |(       )                    |(      ) 
                                          |FRONTIER-WEST LLC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   APPROACHES 
                                          |                             |                             | 
0010 104100000            25000.000  UNIT |       1.00000       25000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 104320000                       LUMP |  250000.00000      250000.00|                             | 
  CROSSOVER-CONST MAINTAIN, REM           |                             |                             | 
0030 109200000                       LUMP | 1600000.00000     1600000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0040 202110000             7206.900  M2   |      30.00000      216207.00|                             | 
  REMOVE CONCRETE PAVEMENT                |                             |                             | 
0050 208105000            10000.000  UNIT |       2.00000       20000.00|                             | 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0060 301270000               60.000  M3   |      60.00000        3600.00|                             | 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0070 501000000             7206.900  M2   |     120.00000      864828.00|                             | 
  PORT CEM CONC PAVEMENT                  |                             |                             | 
0080 501011000               16.000  EACH |    6500.00000      104000.00|                             | 
  REMOVE BRIDGE APPROACH SLAB             |                             |                             | 
0090 501600000             1292.900  M2   |     400.00000      517160.00|                             | 
  APPROACH SLAB-CONCRETE                  |                             |                             | 
0100 501600010              344.700  M2   |     100.00000       34470.00|                             | 
  SLEEPER SLAB - CONCRETE                 |                             |                             | 
0110 501600020               16.000  EACH |    2000.00000       32000.00|                             | 
  REMOVE SLEEPER SLAB                     |                             |                             | 
0120 551145000              100.000  M3   |     250.00000       25000.00|                             | 
  CONCRETE-CLASS DP                       |                             |                             | 
0130 551410000             1234.800  M3   |    1300.00000     1605240.00|                             | 
  CONCRETE-CLASS SD                       |                             |                             | 
0140 551450000              448.000  M3   |    1700.00000      761600.00|                             | 
  CONCRETE-LATEX MODIFIED                 |                             |                             | 
0150 552120000               97.000  M2   |     350.00000       33950.00|                             | 
  CLASS A BRIDGE DECK REPAIR              |                             |                             | 
0160 552121000               49.000  M2   |     400.00000       19600.00|                             | 
  CLASS B BRIDGE DECK REPAIR              |                             |                             | 
0170 552150000            11830.000  M2   |       5.25000       62107.50|                             | 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0180 552405000              170.100  M    |     600.00000      102060.00|                             | 
  EXPANSION JOINT                         |                             |                             | 
0190 552800150             6038.000  M2   |     250.00000     1509500.00|                             | 
  REMOVE DECK                             |                             |                             | 
0200 552800350             6917.400  M2   |     220.00000     1521828.00|                             | 
  BRIDGE DECK HYDRODEMOLITION             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 11208                        COUNTIES : Mineral 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2110                |(       )                    |(      ) 
                                          |FRONTIER-WEST LLC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0210 555200000           231905.000  KG   |       3.25000      753691.25|                             | 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0220 557600020              104.000  EACH |    3500.00000      364000.00|                             | 
  MAP AND DRILL CRACKS                    |                             |                             | 
0230 606000000               61.000  M    |      60.00000        3660.00|                             | 
  GUARD RAIL-STEEL                        |                             |                             | 
0240 606110000               11.000  EACH |    3000.00000       33000.00|                             | 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
0250 606250000                3.000  EACH |    3500.00000       10500.00|                             | 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0260 606300102              671.300  M    |     150.00000      100695.00|                             | 
  MEDIAN BARRIER RAIL-CAST IN PLACE-BR    |                             |                             | 
0270 606800000              137.200  M    |      10.00000        1372.00|                             | 
  REMOVE GUARD RAIL                       |                             |                             | 
0280 606831000             1405.000  EACH |      50.00000       70250.00|                             | 
  RESET CONCRETE BARRIER RAIL             |                             |                             | 
0290 606920000                4.000  EACH |    8000.00000       32000.00|                             | 
  TEMP IMPACT ATTENUATOR                  |                             |                             | 
0300 606943000               17.000  EACH |    1250.00000       21250.00|                             | 
  TEMP GD RAIL-STL/BR APPR-TY 3           |                             |                             | 
0310 606950000               18.000  EACH |    2500.00000       45000.00|                             | 
  TEMP OPTIONAL TERM END SECTION          |                             |                             | 
0320 618010000           100000.000  UNIT |       0.80000       80000.00|                             | 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0330 618021000                4.000  EACH |   15000.00000       60000.00|                             | 
  TRAFFIC CONTROL-CROSSOVER               |                             |                             | 
0340 618022000               12.000  KM   |    4000.00000       48000.00|                             | 
  TRAFFIC CONTROL-TWO WAY TRAF            |                             |                             | 
0350 618027000                2.000  EACH |   10000.00000       20000.00|                             | 
  TRAFFIC CONTROL-RAMP CROSSOVER          |                             |                             | 
0360 618140000                9.200  M2   |     200.00000        1840.00|                             | 
  SINGLE USE SIGNS                        |                             |                             | 
0370 620110000              311.000  L    |      30.00000        9330.00|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0380 620120000              735.000  L    |      30.00000       22050.00|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
     SECTION TOTALS                       |           $    10,984,788.75|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    10,984,788.75|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 005                     CONTRACT ID : 02208                        COUNTIES : Park            Gallatin 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 2 
                                          CONTRACT TIME :  150  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : D2 BRIDGE DECK REPAIR 
     PROJECT(S) : (5298753000) IM 0002(753) 
                  D2 BRIDGE DECK REPAIR 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     2,757,194.30     97.5825% 100.0000% 
   1   2294            TAMIETTI CONSTRUCTION CO INC                                     $     2,825,500.95    100.0000% 102.4774% 
   2   2054            SLETTEN CONSTRUCTION COMPANY                                     $     2,926,686.10    103.5811% 106.1473% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2294                |(   2  ) 2054 
                                          |ENGINEER'S ESTIMATE          |TAMIETTI CONSTRUCTION CO INC |SLETTEN CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001    BRIDGE DECK REPAIR & APPROACHES/        PARK COUNTY 66% GALLATIN COUNTY 34% 
                                          |                             |                             | 
0010 104100000            25000.000  UNIT |       1.00000       25000.00|       1.00000       25000.00|       1.00000       25000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 104320000                       LUMP |  190000.00000      190000.00|  300000.00000      300000.00|  350000.00000      350000.00 
  CROSSOVER-CONST MAINTAIN, REM           |                             |                             | 
0030 109200000                       LUMP |  420000.00000      420000.00|  150000.00000      150000.00|  460000.00000      460000.00 
  MOBILIZATION                            |                             |                             | 
0050 210100000                8.000  HOUR |     150.00000        1200.00|     105.00000         840.00|     100.00000         800.00 
  GRADER-MOTOR                            |                             |                             | 
0060 301440010            10752.000  M2   |       1.25000       13440.00|       1.50000       16128.00|       1.15000       12364.80 
  COVER - TYPE 1                          |                             |                             | 
0070 401040500             1524.000  MT   |     100.00000      152400.00|      67.00000      102108.00|      64.00000       97536.00 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0080 402225000               19.800  MT   |     625.00000       12375.00|     450.00000        8910.00|     450.00000        8910.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0090 411000000            11436.000  M2   |       4.50000       51462.00|       3.50000       40026.00|       3.25000       37167.00 
  COLD MILLING                            |                             |                             | 
0100 551410000              868.000  M3   |     775.00000      672700.00|     900.00000      781200.00|     600.00000      520800.00 
  CONCRETE-CLASS SD                       |                             |                             | 
0110 552150000             2407.400  M2   |      14.00000       33703.60|       8.00000       19259.20|      15.00000       36111.00 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0120 552800150             2737.600  M2   |     160.00000      438016.00|     220.00000      602272.00|     125.00000      342200.00 
  REMOVE DECK                             |                             |                             | 
0130 555200000            87642.000  KG   |       3.00000      262926.00|       3.50000      306747.00|       3.40000      297982.80 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0140 603700300               20.000  M    |     200.00000        4000.00|     390.00000        7800.00|     195.00000        3900.00 
  EMBANKMENT PROTECTOR 300 MM             |                             |                             | 
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                                                        TABULATION OF BIDS 
     CALL ORDER   : 005                     CONTRACT ID : 02208                        COUNTIES : Park            Gallatin 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 2 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2294               |(   2  ) 2054 
                                          |ENGINEER'S ESTIMATE          |TAMIETTI CONSTRUCTION CO INC |SLETTEN CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 603800000               55.000  M    |      60.00000        3300.00|     225.00000       12375.00|     225.00000       12375.00 
  CLEAN CULVERT PIPE                      |                             |                             | 
0160 606000000             1207.800  M    |      55.00000       66429.00|      45.00000       54351.00|      55.00000       66429.00 
  GUARD RAIL-STEEL                        |                             |                             | 
0170 606110000               12.000  EACH |    2200.00000       26400.00|    1700.00000       20400.00|    2040.00000       24480.00 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
0180 606190000                6.000  EACH |     600.00000        3600.00|     500.00000        3000.00|     515.00000        3090.00 
  ONE-WAY DEPART TERM SECTION             |                             |                             | 
0190 606250000               12.000  EACH |    2700.00000       32400.00|    2200.00000       26400.00|    2525.00000       30300.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0200 606800000             1407.100  M    |       7.00000        9849.70|       2.50000        3517.75|       7.00000        9849.70 
  REMOVE GUARD RAIL                       |                             |                             | 
0210 606900000              236.200  M    |      35.00000        8267.00|      35.00000        8267.00|      63.00000       14880.60 
  TEMP METAL GUARDRAIL                    |                             |                             | 
0220 606940000                8.000  EACH |    1400.00000       11200.00|    1500.00000       12000.00|    2260.00000       18080.00 
  TEMP GD RAIL-STL/BR APPR-TY 1           |                             |                             | 
0230 606950000               10.000  EACH |    2350.00000       23500.00|    1500.00000       15000.00|    2750.00000       27500.00 
  TEMP OPTIONAL TERM END SECTION          |                             |                             | 
0240 609010000               35.000  M    |      80.00000        2800.00|     100.00000        3500.00|     100.00000        3500.00 
  CURB-CONCRETE                           |                             |                             | 
0250 611160000                4.000  EACH |   12000.00000       48000.00|   13500.00000       54000.00|   11000.00000       44000.00 
  CATTLE GUARD 6.0 M                      |                             |                             | 
0260 611170000                4.000  EACH |   13500.00000       54000.00|   14500.00000       58000.00|   12200.00000       48800.00 
  CATTLE GUARD 7.2  M                     |                             |                             | 
0270 611315000                8.000  EACH |    1000.00000        8000.00|    1500.00000       12000.00|    1600.00000       12800.00 
  REMOVE AND SALVAGE CATTLE GUARD         |                             |                             | 
0280 613130000                1.000  M3   |     175.00000         175.00|    7500.00000        7500.00|    1020.00000        1020.00 
  BANK PROTECTION-TYPE 3                  |                             |                             | 
0290 618020000                       LUMP |  100000.00000      100000.00|   80000.00000       80000.00|  350000.00000      350000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 618022000               18.400  KM   |    4000.00000       73600.00|    4500.00000       82800.00|    3000.00000       55200.00 
  TRAFFIC CONTROL-TWO WAY TRAF            |                             |                             | 
0310 618140000                9.200  M2   |     225.00000        2070.00|     225.00000        2070.00|     236.00000        2171.20 
  SINGLE USE SIGNS                        |                             |                             | 
0320 620010000               43.000  L    |      23.00000         989.00|      50.00000        2150.00|      45.00000        1935.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0330 620020000               34.000  L    |      30.00000        1020.00|      50.00000        1700.00|      45.00000        1530.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0340 620110000               57.000  L    |      42.00000        2394.00|      60.00000        3420.00|      58.00000        3306.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0350 620120000               46.000  L    |      43.00000        1978.00|      60.00000        2760.00|      58.00000        2668.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
     SECTION TOTALS                       |           $     2,757,194.30|           $     2,825,500.95|           $     2,926,686.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,757,194.30|           $     2,825,500.95|           $     2,926,686.10 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 006                     CONTRACT ID : 08208                        COUNTIES : Lewis and Clark Powell 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 2 
                                          CONTRACT TIME :   65  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : GUARDRAIL / EROSION - MACDONALD PASS 
     PROJECT(S) : (5136030000) NH-HFL 8-1(30)23 
                  GUARDRAIL / EROSION - MACDONALD PASS 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     1,516,157.30    136.4542% 100.0000% 
   1   4343            HELENA SAND & GRAVEL INC                                         $     1,111,111.00    100.0000%  73.2847% 
   2   6390            H L CONSTRUCTION INC                                             $     1,381,773.74    124.3596%  91.1366% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 4343                |(   2  ) 6390 
                                          |ENGINEER'S ESTIMATE          |HELENA SAND & GRAVEL INC     |H L CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GUARDRAIL-EROSION CONTROL (MISSOULA FD)    NH-80% / HFL-20% 
                                          |                             |                             | 
0010 104030010            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  200000.00000      200000.00|   30000.00000       30000.00|  131604.87000      131604.87 
  MOBILIZATION                            |                             |                             | 
0030 202020025               38.000  EACH |     100.00000        3800.00|     250.00000        9500.00|     313.50000       11913.00 
  REMOVE TREES                            |                             |                             | 
0040 202020340             4300.000  LNFT |       2.75000       11825.00|       1.00000        4300.00|       2.85000       12255.00 
  REMOVE BITUMINOUS CURB                  |                             |                             | 
0050 202020540                       LUMP |    5000.00000        5000.00|   11369.15000       11369.15|   12000.00000       12000.00 
  REMOVE MISCELLANEOUS ITEMS              |                             |                             | 
0060 203020375              290.000  CUYD |      30.00000        8700.00|      20.00000        5800.00|      52.44000       15207.60 
  EMBANKMENT IN PLACE                     |                             |                             | 
0070 208010205             5000.000  UNIT |       1.10000        5500.00|       1.50000        7500.00|       2.28000       11400.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0080 208010207              900.000  UNIT |       1.00000         900.00|       1.00000         900.00|       1.00000         900.00 
  MPDES PERMIT FEES                       |                             |                             | 
0090 208010600                7.000  EACH |    2500.00000       17500.00|    4000.00000       28000.00|    5985.00000       41895.00 
  SEDIMENT TRAP                           |                             |                             | 
0100 210020000              160.000  HOUR |     110.00000       17600.00|     125.00000       20000.00|     160.00000       25600.00 
  GRADER-MOTOR                            |                             |                             | 
0110 401020020              105.000  TON  |     125.00000       13125.00|     145.00000       15225.00|     102.60000       10773.00 
  PLANT MIX BIT SURF GR B                 |                             |                             | 
0120 551020060               56.900  CUYD |     200.00000       11380.00|     350.00000       19915.00|     387.60000       22054.44 
  CONCRETE-CLASS D                        |                             |                             | 
0130 602010030                6.000  LNFT |     100.00000         600.00|     250.00000        1500.00|     228.00000        1368.00 
  RELAY PIPE CULVERT                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 006                     CONTRACT ID : 08208                        COUNTIES : Lewis and Clark Powell 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4343               |(   2  ) 6390 
                                          |ENGINEER'S ESTIMATE          |HELENA SAND & GRAVEL INC     |H L CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 603000015              758.000  LNFT |     325.00000      246350.00|     190.00000      144020.00|     218.40000      165547.20 
  18 INCH - LINER PIPE                    |                             |                             | 
0150 603000100              661.000  LNFT |     275.00000      181775.00|     190.00000      125590.00|     221.73000      146563.53 
  CURED IN PLACE PIPE LINER - 24 INCH     |                             |                             | 
0160 603016090              896.000  LNFT |      25.00000       22400.00|      26.00000       23296.00|      45.60000       40857.60 
  CLEAN CULVERT PIPE                      |                             |                             | 
0170 603017034                       LUMP |     350.00000         350.00|    1000.00000        1000.00|    1995.00000        1995.00 
  OUTLET MODIFICATION                     |                             |                             | 
0180 604010605                1.000  EACH |    1000.00000        1000.00|    1500.00000        1500.00|    1710.00000        1710.00 
  DROP INLET-GRATE                        |                             |                             | 
0190 606010040            12276.000  LNFT |      30.00000      368280.00|      29.00000      356004.00|      31.92000      391849.92 
  GUARD RAIL-STEEL BOX BEAM               |                             |                             | 
0200 606010100               37.500  LNFT |      75.00000        2812.50|      50.00000        1875.00|     171.00000        6412.50 
  ROCKFALL BARRIER                        |                             |                             | 
0210 606010386            12384.200  LNFT |       3.00000       37152.60|       4.50000       55728.90|       2.57000       31827.39 
  REMOVE GUARD RAIL AND SALV              |                             |                             | 
0220 606010641               10.000  EACH |    4000.00000       40000.00|    4000.00000       40000.00|    5700.00000       57000.00 
  GD RL BOX BEAM OPT TERM SEC             |                             |                             | 
0230 607100252              155.000  LNFT |       4.00000         620.00|       5.00000         775.00|       8.55000        1325.25 
  FARM FENCE-TYPE F4M                     |                             |                             | 
0240 607100360                2.000  EACH |     130.00000         260.00|     200.00000         400.00|     319.31000         638.62 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0250 607100380                2.000  EACH |     300.00000         600.00|     250.00000         500.00|     496.13000         992.26 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0260 607100440               16.000  LNFT |      25.00000         400.00|      30.00000         480.00|      42.13000         674.08 
  FARM GATE-METAL TYPE G-3                |                             |                             | 
0270 609010010            13603.700  LNFT |       6.00000       81622.20|       3.50000       47612.95|       4.33000       58904.02 
  CURB-CONC                               |                             |                             | 
0280 613100030               22.000  CUYD |      60.00000        1320.00|     100.00000        2200.00|     142.50000        3135.00 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0290 613300105             3219.000  LNFT |      55.00000      177045.00|      30.00000       96570.00|      34.34000      110540.46 
  PLANT MIX DITCH                         |                             |                             | 
0300 618030005            50000.000  UNIT |       0.90000       45000.00|       0.90000       45000.00|       1.00000       50000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0310 618100000              102.000  SQFT |      20.00000        2040.00|      25.00000        2550.00|      25.00000        2550.00 
  SINGLE USE SIGNS                        |                             |                             | 
0320 621013086                1.000  EACH |    1200.00000        1200.00|    2000.00000        2000.00|    2280.00000        2280.00 
  ADJUST MEDIAN INLET                     |                             |                             | 
     SECTION TOTALS                       |           $     1,516,157.30|           $     1,111,111.00|           $     1,381,773.74 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,516,157.30|           $     1,111,111.00|           $     1,381,773.74 
==================================================================================================================================== 
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     CALL ORDER   : 007                     CONTRACT ID : 11108                        COUNTIES : Flathead 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
                                          CONTRACT TIME :   75  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : KALISPELL - NE 
     PROJECT(S) : (5718144000) SFCP 1-2(144)125 
                  KALISPELL - NE 
                  (6491148000) SFCP 1-2(148)124 
                  EVERGREEN FIRE DEPT SIGNAL 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     2,045,418.70    134.9299% 100.0000% 
   1   2097            SCHELLINGER CONST CO INC                                         $     1,515,912.65    100.0000%  74.1126% 
   2   4358            KNIFE RIVER - KALISPELL                                          $     1,531,848.11    101.0512%  74.8917% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2097                |(   2  ) 4358 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |KNIFE RIVER - KALISPELL 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   Cold milling, PMS overlay, sidewalks, curb/gutter, seal & cover, pavement markings 
                                          |                             |                             | 
0010 104030010            20000.000  UNIT |       1.00000       20000.00|       1.00000       20000.00|       1.00000       20000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  203000.00000      203000.00|   90000.00000       90000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
0030 202020140               75.000  SQYD |      10.00000         750.00|      45.00000        3375.00|     150.00000       11250.00 
  REMOVE BITUMINOUS PAVEMENT              |                             |                             | 
0040 301020340               14.000  CUYD |      50.00000         700.00|      50.00000         700.00|     100.00000        1400.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0050 301020416               25.000  CUYD |      60.00000        1500.00|      35.00000         875.00|      40.00000        1000.00 
  SHOULDER GRAVEL                         |                             |                             | 
0060 301020735           204318.000  SQYD |       0.75000      153238.50|       0.50000      102159.00|       0.35000       71511.30 
  COVER - TYPE 2                          |                             |                             | 
0070 401020049            16232.000  TON  |      27.00000      438264.00|      22.50000      365220.00|      23.00000      373336.00 
  PLANT MIX SURF GR S NV - 3/4 IN         |                             |                             | 
0080 401020300              227.000  TON  |     160.00000       36320.00|     165.00000       37455.00|     158.00000       35866.00 
  HYDRATED LIME                           |                             |                             | 
0090 402020095              875.900  TON  |     420.00000      367878.00|     405.00000      354739.50|     453.00000      396782.70 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0100 402020368              346.300  TON  |     390.00000      135057.00|     370.00000      128131.00|     440.00000      152372.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0110 411010000           125999.000  SQYD |       1.25000      157498.75|       1.35000      170098.65|       1.00000      125999.00 
  COLD MILLING                            |                             |                             | 
0120 606010385               50.000  LNFT |       5.00000         250.00|      10.00000         500.00|      53.00000        2650.00 
  REMOVE GUARD RAIL                       |                             |                             | 
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     CALL ORDER   : 007                     CONTRACT ID : 11108                        COUNTIES : Flathead 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2097               |(   2  ) 4358 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |KNIFE RIVER - KALISPELL 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0130 606010642                1.000  EACH |    2600.00000        2600.00|    2000.00000        2000.00|    6350.00000        6350.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0140 608010020               89.600  SQYD |      90.00000        8064.00|     110.00000        9856.00|     120.00000       10752.00 
  SIDEWALK-CONCRETE 4 IN                  |                             |                             | 
0150 608010050              288.000  SQYD |     100.00000       28800.00|      70.00000       20160.00|     130.00000       37440.00 
  SIDEWALK-CONCRETE 6 IN                  |                             |                             | 
0160 609010200              678.000  LNFT |      30.00000       20340.00|      25.00000       16950.00|      25.00000       16950.00 
  CURB AND GUTTER-CONC                    |                             |                             | 
0170 610010100                2.000  CUYD |      45.00000          90.00|     100.00000         200.00|     200.00000         400.00 
  TOPSOIL                                 |                             |                             | 
0180 616183000                1.000  CUYD |    1200.00000        1200.00|    1290.00000        1290.00|    1365.00000        1365.00 
  FOUNDATION-CONCRETE                     |                             |                             | 
0190 616343914             1310.000  LNFT |       9.00000       11790.00|       5.95000        7794.50|       6.25000        8187.50 
  CONDUIT-PLASTIC 1 1/2 IN                |                             |                             | 
0200 616343920               85.000  LNFT |      15.00000        1275.00|      14.90000        1266.50|      15.75000        1338.75 
  CONDUIT-PLASTIC 2 IN                    |                             |                             | 
0210 616783001                2.000  EACH |     400.00000         800.00|     335.00000         670.00|     350.00000         700.00 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
0220 617033114              100.000  LNFT |       2.50000         250.00|       0.55000          55.00|       0.58000          58.00 
  CABLE-COPPER 2AWG14-600V                |                             |                             | 
0230 617033214             1310.000  LNFT |       4.00000        5240.00|       0.65000         851.50|       0.69000         903.90 
  CABLE-COPPER 3AWG14-600V                |                             |                             | 
0240 617333120                1.000  EACH |    1600.00000        1600.00|    2570.00000        2570.00|    2700.00000        2700.00 
  SERV ASSEMB-20 AMP                      |                             |                             | 
0250 617483101                2.000  EACH |     800.00000        1600.00|     595.00000        1190.00|     625.00000        1250.00 
  SIG-TRAF 1 COLOR-1 WAY 8                |                             |                             | 
0260 617673200                2.000  EACH |    1200.00000        2400.00|     942.00000        1884.00|     990.00000        1980.00 
  SIG STANDARD TYPE 1-200                 |                             |                             | 
0270 617903250                1.000  EACH |     350.00000         350.00|     180.00000         180.00|     190.00000         190.00 
  PUSH BUTTON/PEDESTRIAN                  |                             |                             | 
0280 618030080                       LUMP |  330000.00000      330000.00|   90000.00000       90000.00|  110000.00000      110000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0290 618100000               85.000  SQFT |      20.00000        1700.00|      20.00000        1700.00|      21.00000        1785.00 
  SINGLE USE SIGNS                        |                             |                             | 
0300 619010086               89.200  SQFT |      28.69731        2559.80|      22.00000        1962.40|      14.25000        1271.10 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0310 619010230                9.000  EACH |      49.22222         443.00|      27.00000         243.00|      50.00000         450.00 
  REMOVE SIGNS                            |                             |                             | 
0320 619010340              588.300  LB   |       5.50000        3235.65|       2.00000        1176.60|       4.20000        2470.86 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
0330 619010410               30.000  LNFT |      45.00000        1350.00|      32.00000         960.00|      33.25000         997.50 
  POLES-TREATED TIMBER CLASS 4            |                             |                             | 
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     CALL ORDER   : 007                     CONTRACT ID : 11108                        COUNTIES : Flathead 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2097               |(   2  ) 4358 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |KNIFE RIVER - KALISPELL 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 619010770                5.000  EACH |     460.00000        2300.00|     420.00000        2100.00|     420.00000        2100.00 
  SQ TUBULAR SLIP BASE BKWY-3 IN          |                             |                             | 
0350 620010301               60.000  GAL  |     200.00000       12000.00|     150.00000        9000.00|     180.00000       10800.00 
  CURB MARKING-YELLOW EPOXY               |                             |                             | 
0360 620011105               55.000  GAL  |     100.00000        5500.00|     115.00000        6325.00|     116.00000        6380.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0370 620011110               31.000  GAL  |     100.00000        3100.00|     115.00000        3565.00|      79.00000        2449.00 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
0380 620011260               36.000  GAL  |     350.00000       12600.00|     150.00000        5400.00|     200.00000        7200.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0390 620011265               21.000  GAL  |     350.00000        7350.00|     150.00000        3150.00|     150.00000        3150.00 
  WORDS AND SYMBOLS-YELLOW EPOXY          |                             |                             | 
0400 620013000              433.000  GAL  |      25.00000       10825.00|      20.00000        8660.00|      19.50000        8443.50 
  STRIPING-WHITE PAINT                    |                             |                             | 
0410 620013960              289.000  GAL  |      60.00000       17340.00|      50.00000       14450.00|      51.50000       14883.50 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0420 620014000              420.000  GAL  |      25.00000       10500.00|      20.00000        8400.00|      20.00000        8400.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0430 620014960              281.000  GAL  |      60.00000       16860.00|      50.00000       14050.00|      51.50000       14471.50 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0440 620017000                9.200  MILE |     750.00000        6900.00|     500.00000        4600.00|     420.00000        3864.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
     SECTION TOTALS                       |           $     2,045,418.70|           $     1,515,912.65|           $     1,531,848.11 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,045,418.70|           $     1,515,912.65|           $     1,531,848.11 
==================================================================================================================================== 
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     CALL ORDER   : 008                     CONTRACT ID : 13208                        COUNTIES : Flathead 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
                                          CONTRACT TIME : 08/27/08  COMPLETION DATE 
     CONTRACT DESCRIPTION : GRANDVIEW - NORTH 
     PROJECT(S) : (6193098000) NH 5-3(98)115 
                  GRANDVIEW - NORTH 
                  (6254002000) UPP 6713(2) 
                  MERIDIAN RD - US 2 TO 7TH ST W 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     1,581,942.25    131.9254% 100.0000% 
   1   4358            KNIFE RIVER - KALISPELL                                          $     1,199,119.00    100.0000%  75.8004% 
   2   2097            SCHELLINGER CONST CO INC                                         $     1,218,286.50    101.5985%  77.0121% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 4358                |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |KNIFE RIVER - KALISPELL      |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   COLD MILLING, PL. MIX SURF. OVERLAY, S&C 23% URBAN 77% RURAL - SOFT SPLIT FOR BR. DECK 
                                          |                             |                             | 
0010 104030010            20000.000  UNIT |       1.00000       20000.00|       1.00000       20000.00|       1.00000       20000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  154000.00000      154000.00|   60049.75000       60049.75|  120000.00000      120000.00 
  MOBILIZATION                            |                             |                             | 
0030 203020278                8.000  CUYD |      50.00000         400.00|      65.00000         520.00|      70.00000         560.00 
  EXCAVATION - DIGOUTS                    |                             |                             | 
0040 301020340                5.000  CUYD |      50.00000         250.00|     125.00000         625.00|      50.00000         250.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0050 301020735           147045.000  SQYD |       0.85000      124988.25|       0.55000       80874.75|       0.60000       88227.00 
  COVER - TYPE 2                          |                             |                             | 
0060 401020049             9397.000  TON  |      35.00000      328895.00|      27.50000      258417.50|      27.50000      258417.50 
  PLANT MIX SURF GR S NV - 3/4 IN         |                             |                             | 
0070 401020300              132.000  TON  |     176.00000       23232.00|     165.00000       21780.00|     165.00000       21780.00 
  HYDRATED LIME                           |                             |                             | 
0080 402020095              508.200  TON  |     430.00000      218526.00|     475.00000      241395.00|     405.00000      205821.00 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0090 402020305              293.000  GAL  |       3.00000         879.00|       6.00000        1758.00|       1.00000         293.00 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0100 402020368              249.500  TON  |     380.00000       94810.00|     460.00000      114770.00|     400.00000       99800.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0110 411010000            91440.000  SQYD |       2.75000      251460.00|       1.25000      114300.00|       1.50000      137160.00 
  COLD MILLING                            |                             |                             | 
0120 552010430             1704.000  SQYD |      12.00000       20448.00|      13.75000       23430.00|      13.00000       22152.00 
  BRIDGE DECK TREATMENT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 008                     CONTRACT ID : 13208                        COUNTIES : Flathead 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4358               |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |KNIFE RIVER - KALISPELL      |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0130 552010440              153.000  GAL  |      75.00000       11475.00|      94.00000       14382.00|      90.00000       13770.00 
  FURNISH HMWM TREATMENT MAT'L            |                             |                             | 
0135 617763101                8.000  EACH |    2500.00000       20000.00|    1300.00000       10400.00|    1500.00000       12000.00 
  DETECTOR/LOOP                           |                             |                             | 
0140 618030005           175000.000  UNIT |       1.00000      175000.00|       0.55000       96250.00|       0.55000       96250.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0150 618100000              102.000  SQFT |      20.00000        2040.00|      19.00000        1938.00|      18.00000        1836.00 
  SINGLE USE SIGNS                        |                             |                             | 
0160 620010301               51.000  GAL  |     125.00000        6375.00|     165.00000        8415.00|     155.00000        7905.00 
  CURB MARKING-YELLOW EPOXY               |                             |                             | 
0170 620011105               99.000  GAL  |      90.00000        8910.00|     121.00000       11979.00|     115.00000       11385.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0180 620011110               14.000  GAL  |      85.00000        1190.00|     121.00000        1694.00|     115.00000        1610.00 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
0190 620011260               65.000  GAL  |     275.00000       17875.00|     165.00000       10725.00|     155.00000       10075.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0200 620011265                9.000  GAL  |     200.00000        1800.00|     165.00000        1485.00|     155.00000        1395.00 
  WORDS AND SYMBOLS-YELLOW EPOXY          |                             |                             | 
0210 620013000              335.000  GAL  |      23.00000        7705.00|      22.25000        7453.75|      21.00000        7035.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0220 620013960              236.000  GAL  |      55.00000       12980.00|      52.00000       12272.00|      49.00000       11564.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0230 620014000              317.000  GAL  |      22.00000        6974.00|      22.25000        7053.25|      21.00000        6657.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0240 620014960              236.000  GAL  |      55.00000       12980.00|      52.00000       12272.00|      49.00000       11564.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0250 620017000                7.300  MILE |     700.00000        5110.00|     600.00000        4380.00|     600.00000        4380.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0260 621013070               10.000  EACH |     575.00000        5750.00|     700.00000        7000.00|     750.00000        7500.00 
  ADJUST MANHOLES                         |                             |                             | 
0270 621013110               33.000  EACH |     330.00000       10890.00|     500.00000       16500.00|     300.00000        9900.00 
  ADJUST VALVE BOXES                      |                             |                             | 
0280 624100001                4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|    1000.00000        4000.00 
  MONUMENT BOX                            |                             |                             | 
0290 800300020                       LUMP |   35000.00000       35000.00|   35000.00000       35000.00|   25000.00000       25000.00 
  MISCELLANEOUS ITEMS - REPAIR            |                             |                             | 
     SECTION TOTALS                       |           $     1,581,942.25|           $     1,199,119.00|           $     1,218,286.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,581,942.25|           $     1,199,119.00|           $     1,218,286.50 
==================================================================================================================================== 
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     CALL ORDER   : 009                     CONTRACT ID : 12108                        COUNTIES : Missoula 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
                                          CONTRACT TIME :   25  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : MISSOULA - BONNER 
     PROJECT(S) : (6191117000) IM 90-2(117)106 
                  MISSOULA - BONNER 
                  (6192099000) IM 90-3(99)163 
                  GOLD CREEK - EAST AND WEST 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       938,418.50    114.8069% 100.0000% 
   1   2050            RIVERSIDE CONTRACTING INC                                        $       817,388.84    100.0000%  87.1028% 
   2   6689            PAVEMENT MAINTENANCE SOLUTIONS INC                               $       824,090.35    100.8199%  87.8169% 
   3   2032            JIM GILMAN EXCAVATING INC                                        $       871,397.61    106.6075%  92.8581% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2050                |(   2  ) 6689 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |PAVEMENT MAINTENANCE SOLUTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SEAL & COVER - 60% URBAN, 40% RURAL 
                                          |                             |                             | 
0010 104030010             3500.000  UNIT |       1.00000        3500.00|       1.00000        3500.00|       1.00000        3500.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   68000.00000       68000.00|   50000.00000       50000.00|   46000.00000       46000.00 
  MOBILIZATION                            |                             |                             | 
0030 301020718           568341.000  SQYD |       0.50000      284170.50|       0.38000      215969.58|       0.35000      198919.35 
  COVER - TYPE 1                          |                             |                             | 
0040 401020042              122.000  TON  |     110.00000       13420.00|     136.33000       16632.26|     133.00000       16226.00 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0050 402020368              966.400  TON  |     375.00000      362400.00|     360.00000      347904.00|     375.00000      362400.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0060 411010000             1266.000  SQYD |       6.50000        8229.00|      15.00000       18990.00|      17.50000       22155.00 
  COLD MILLING                            |                             |                             | 
0070 618030005            80000.000  UNIT |       1.00000       80000.00|       0.75000       60000.00|       0.75000       60000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0080 620011105                3.000  GAL  |      85.00000         255.00|      75.00000         225.00|      80.00000         240.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0090 620011260                4.000  GAL  |     365.00000        1460.00|     125.00000         500.00|     130.00000         520.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0100 620013000              807.000  GAL  |      22.00000       17754.00|      18.00000       14526.00|      20.00000       16140.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0110 620013960             1076.000  GAL  |      45.00000       48420.00|      41.00000       44116.00|      45.00000       48420.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0120 620014000              620.000  GAL  |      22.00000       13640.00|      18.00000       11160.00|      20.00000       12400.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
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     CALL ORDER   : 009                     CONTRACT ID : 12108                        COUNTIES : Missoula 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2050               |(   2  ) 6689 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |PAVEMENT MAINTENANCE SOLUTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0130 620014960              826.000  GAL  |      45.00000       37170.00|      41.00000       33866.00|      45.00000       37170.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
     SECTION TOTALS                       |           $       938,418.50|           $       817,388.84|           $       824,090.35 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       938,418.50|           $       817,388.84|           $       824,090.35 
==================================================================================================================================== 
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     CALL ORDER   : 009                     CONTRACT ID : 12108                        COUNTIES : Missoula 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2032                |(       )                    |(      ) 
                                          |JIM GILMAN EXCAVATING INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SEAL & COVER - 60% URBAN, 40% RURAL 
                                          |                             |                             | 
0010 104030010             3500.000  UNIT |       1.00000        3500.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   60000.00000       60000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 301020718           568341.000  SQYD |       0.41000      233019.81|                             | 
  COVER - TYPE 1                          |                             |                             | 
0040 401020042              122.000  TON  |     215.00000       26230.00|                             | 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0050 402020368              966.400  TON  |     377.00000      364332.80|                             | 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0060 411010000             1266.000  SQYD |      17.00000       21522.00|                             | 
  COLD MILLING                            |                             |                             | 
0070 618030005            80000.000  UNIT |       0.73000       58400.00|                             | 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0080 620011105                3.000  GAL  |      75.00000         225.00|                             | 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0090 620011260                4.000  GAL  |     125.00000         500.00|                             | 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0100 620013000              807.000  GAL  |      18.00000       14526.00|                             | 
  STRIPING-WHITE PAINT                    |                             |                             | 
0110 620013960             1076.000  GAL  |      41.00000       44116.00|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0120 620014000              620.000  GAL  |      18.00000       11160.00|                             | 
 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0130 620014960              826.000  GAL  |      41.00000       33866.00|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
     SECTION TOTALS                       |           $       871,397.61|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       871,397.61|           $             0.00|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 010                     CONTRACT ID : 04208                        COUNTIES : Sanders 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
                                          CONTRACT TIME :   25  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : IDAHO LINE - EAST 
     PROJECT(S) : (6197114000) STPP 6-1(114)0 
                  IDAHO LINE - EAST 
                  (6198116000) STPP 6-1(116)15 
                  NOXON - E & W 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       710,872.50    107.7949% 100.0000% 
   1   6689            PAVEMENT MAINTENANCE SOLUTIONS INC                               $       659,467.75    100.0000%  92.7688% 
   2   2050            RIVERSIDE CONTRACTING INC                                        $       665,002.25    100.8392%  93.5473% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6689                |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |PAVEMENT MAINTENANCE SOLUTIO |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   Seal & Cover and pavement markings 
                                          |                             |                             | 
0010 104030010             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   64500.00000       64500.00|   57000.00000       57000.00|   77000.00000       77000.00 
  MOBILIZATION                            |                             |                             | 
0030 301020718           395475.000  SQYD |       0.50000      197737.50|       0.45000      177963.75|       0.43000      170054.25 
  COVER - TYPE 1                          |                             |                             | 
0040 402020368              674.600  TON  |     375.00000      252975.00|     410.00000      276586.00|     400.00000      269840.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0050 618030005            80000.000  UNIT |       0.90000       72000.00|       0.55000       44000.00|       0.60000       48000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0060 620011105                4.000  GAL  |      85.00000         340.00|      50.00000         200.00|      52.00000         208.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0070 620011260                6.000  GAL  |     400.00000        2400.00|     100.00000         600.00|     105.00000         630.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0080 620013000              840.000  GAL  |      20.00000       16800.00|      19.00000       15960.00|      19.00000       15960.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0090 620013960             1120.000  GAL  |      55.00000       61600.00|      45.00000       50400.00|      43.00000       48160.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0100 620014000              402.000  GAL  |      20.00000        8040.00|      19.00000        7638.00|      19.00000        7638.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0110 620014960              536.000  GAL  |      55.00000       29480.00|      45.00000       24120.00|      42.00000       22512.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
     SECTION TOTALS                       |           $       710,872.50|           $       659,467.75|           $       665,002.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       710,872.50|           $       659,467.75|           $       665,002.25 
==================================================================================================================================== 
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     CALL ORDER   : 011                     CONTRACT ID : 06208                        COUNTIES : Sanders 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
                                          CONTRACT TIME :   30  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : THOMPSON FALLS - URBAN 
     PROJECT(S) : (6199118000) STPP 6-1(118)50 
                  THOMPSON FALLS - URBAN 
                  (6200011000) STPP 35-2(11)8 
                  ST REGIS CUTOFF 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       795,644.75    113.8993% 100.0000% 
   1   6689            PAVEMENT MAINTENANCE SOLUTIONS INC                               $       698,551.32    100.0000%  87.7969% 
   2   2050            RIVERSIDE CONTRACTING INC                                        $       699,254.20    100.1006%  87.8852% 
   3   6124            L S JENSEN CONSTRUCTION AND READY MIX                            $       799,859.62    114.5026% 100.5297% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6689                |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |PAVEMENT MAINTENANCE SOLUTIO |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   MILL, FILL, SEAL & COVER, PAVEMENT MARKINGS 
                                          |                             |                             | 
0010 104030010            20000.000  UNIT |       1.00000       20000.00|       1.00000       20000.00|       1.00000       20000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   88000.00000       88000.00|   65000.00000       65000.00|   57000.00000       57000.00 
  MOBILIZATION                            |                             |                             | 
0030 301020718           240599.000  SQYD |       0.55000      132329.45|       0.48000      115487.52|       0.40000       96239.60 
  COVER - TYPE 1                          |                             |                             | 
0040 301020735            32118.000  SQYD |       0.75000       24088.50|       0.70000       22482.60|       0.80000       25694.40 
  COVER - TYPE 2                          |                             |                             | 
0050 401020042              766.000  TON  |     150.00000      114900.00|     128.00000       98048.00|     150.00000      114900.00 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0060 402020368              466.800  TON  |     410.00000      191388.00|     400.00000      186720.00|     390.00000      182052.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0070 411010000             4949.000  SQYD |       8.00000       39592.00|       9.00000       44541.00|      12.00000       59388.00 
  COLD MILLING                            |                             |                             | 
0080 618030005            80000.000  UNIT |       0.95000       76000.00|       0.60000       48000.00|       0.60000       48000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0090 619010086               18.600  SQFT |      28.00000         520.80|      20.00000         372.00|      20.00000         372.00 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0100 619010340              171.000  LB   |       7.00000        1197.00|       4.20000         718.20|       4.20000         718.20 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
0110 619010770                2.000  EACH |     275.00000         550.00|     325.00000         650.00|     310.00000         620.00 
  SQ TUBULAR SLIP BASE BKWY-3 IN          |                             |                             | 
0120 620010301               34.000  GAL  |     150.00000        5100.00|     155.00000        5270.00|     155.00000        5270.00 
  CURB MARKING-YELLOW EPOXY               |                             |                             | 
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     CALL ORDER   : 011                     CONTRACT ID : 06208                        COUNTIES : Sanders 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 6689               |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |PAVEMENT MAINTENANCE SOLUTIO |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0130 620011105               16.000  GAL  |      80.00000        1280.00|      55.00000         880.00|      52.00000         832.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0140 620011260               21.000  GAL  |     300.00000        6300.00|     160.00000        3360.00|     155.00000        3255.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0150 620013000              535.000  GAL  |      22.00000       11770.00|      21.00000       11235.00|      21.00000       11235.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0160 620013960              712.000  GAL  |      50.00000       35600.00|      45.00000       32040.00|      43.00000       30616.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0170 620014000              657.000  GAL  |      22.00000       14454.00|      21.00000       13797.00|      21.00000       13797.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0180 620014960              460.000  GAL  |      50.00000       23000.00|      45.00000       20700.00|      43.00000       19780.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0190 620017000               13.500  MILE |     450.00000        6075.00|     500.00000        6750.00|     510.00000        6885.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0200 623000023                       LUMP |    3500.00000        3500.00|    2500.00000        2500.00|    2600.00000        2600.00 
  TRANSVERSE RUMBLE STRIPS                |                             |                             | 
     SECTION TOTALS                       |           $       795,644.75|           $       698,551.32|           $       699,254.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       795,644.75|           $       698,551.32|           $       699,254.20 
==================================================================================================================================== 
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     CALL ORDER   : 011                     CONTRACT ID : 06208                        COUNTIES : Sanders 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
==================================================================================================================================== 
                                          |(   3  ) 6124                |(       )                    |(      ) 
                                          |L S JENSEN CONSTRUCTION AND  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   MILL, FILL, SEAL & COVER, PAVEMENT MARKINGS 
                                          |                             |                             | 
0010 104030010            20000.000  UNIT |       1.00000       20000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   87800.00000       87800.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 301020718           240599.000  SQYD |       0.58000      139547.42|                             | 
  COVER - TYPE 1                          |                             |                             | 
0040 301020735            32118.000  SQYD |       0.95000       30512.10|                             | 
  COVER - TYPE 2                          |                             |                             | 
0050 401020042              766.000  TON  |     143.00000      109538.00|                             | 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0060 402020368              466.800  TON  |     408.00000      190454.40|                             | 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0070 411010000             4949.000  SQYD |      15.00000       74235.00|                             | 
  COLD MILLING                            |                             |                             | 
0080 618030005            80000.000  UNIT |       0.59000       47200.00|                             | 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0090 619010086               18.600  SQFT |      20.00000         372.00|                             | 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0100 619010340              171.000  LB   |       4.50000         769.50|                             | 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
0110 619010770                2.000  EACH |     319.00000         638.00|                             | 
  SQ TUBULAR SLIP BASE BKWY-3 IN          |                             |                             | 
0120 620010301               34.000  GAL  |     160.00000        5440.00|                             | 
  CURB MARKING-YELLOW EPOXY               |                             |                             | 
0130 620011105               16.000  GAL  |      53.20000         851.20|                             | 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0140 620011260               21.000  GAL  |     160.00000        3360.00|                             | 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0150 620013000              535.000  GAL  |      21.80000       11663.00|                             | 
  STRIPING-WHITE PAINT                    |                             |                             | 
0160 620013960              712.000  GAL  |      45.20000       32182.40|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0170 620014000              657.000  GAL  |      21.80000       14322.60|                             | 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0180 620014960              460.000  GAL  |      45.20000       20792.00|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0190 620017000               13.500  MILE |     532.00000        7182.00|                             | 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0200 623000023                       LUMP |    3000.00000        3000.00|                             | 
  TRANSVERSE RUMBLE STRIPS                |                             |                             | 
     SECTION TOTALS                       |           $       799,859.62|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       799,859.62|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 012                     CONTRACT ID : 10208                        COUNTIES : Madison 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 2 
                                          CONTRACT TIME :   45  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : TURN BAY - MCALLISTER 
     PROJECT(S) : (4802040000) STPP 13-1(40)55 
                  TURN BAY - MCALLISTER 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       858,392.61     99.3716% 100.0000% 
   1   4165            ADVANCED EARTHWORKS INC                                          $       863,821.26    100.0000% 100.6324% 
   2   6129            A M WELLES INC                                                   $       906,673.23    104.9607% 105.6245% 
   3   2065            BIG SKY ASPHALT INC                                              $     1,031,680.09    119.4321% 120.1874% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 4165                |(   2  ) 6129 
                                          |ENGINEER'S ESTIMATE          |ADVANCED EARTHWORKS INC      |A M WELLES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GRADE, GRAVEL, PLANT MIX SURFACING 
                                          |                             |                             | 
0010 104100000             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200                2.000  CRKM |    3300.00000        6600.00|     400.00000         800.00|    3800.00000        7600.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 109200000                       LUMP |   78000.00000       78000.00|  121400.00000      121400.00|  130000.00000      130000.00 
  MOBILIZATION                            |                             |                             | 
0040 203300000            11852.000  M3   |      12.00000      142224.00|       8.40000       99556.80|      11.00000      130372.00 
  EMBANKMENT IN PLACE                     |                             |                             | 
0050 203500000             1651.000  M3   |       6.50000       10731.50|       5.15000        8502.65|       6.35000       10483.85 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0060 207300000               12.000  M3   |      30.00000         360.00|      21.50000         258.00|      14.00000         168.00 
  BEDDING MATERIAL                        |                             |                             | 
0070 208105000            10000.000  UNIT |       1.10000       11000.00|       0.65000        6500.00|       1.15000       11500.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0080 208106000              900.000  UNIT |       1.00000         900.00|       1.00000         900.00|       1.00000         900.00 
  MPDES PERMIT FEES                       |                             |                             | 
0090 210300000              145.000  KM   |      14.00000        2030.00|       7.46000        1081.70|       3.50000         507.50 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0100 301270000             7226.000  M3   |      28.00000      202328.00|      17.70000      127900.20|      24.60000      177759.60 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0110 301440010            12829.000  M2   |       0.60000        7697.40|       1.32000       16934.28|       1.18000       15138.22 
  COVER - TYPE 1                          |                             |                             | 
0120 301700000              800.000  M3   |      28.00000       22400.00|      27.84000       22272.00|      14.00000       11200.00 
  TRAFFIC GRAVEL                          |                             |                             | 
0130 401080110             3052.000  MT   |      35.00000      106820.00|      56.32000      171888.64|      51.60000      157483.20 
  PLANT MIX SURF GR S NV-19 MM            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 012                     CONTRACT ID : 10208                        COUNTIES : Madison 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4165               |(   2  ) 6129 
                                          |ENGINEER'S ESTIMATE          |ADVANCED EARTHWORKS INC      |A M WELLES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 401100000               30.100  MT   |     150.00000        4515.00|     145.85000        4390.09|     126.00000        3792.60 
  DUST PALLIATIVE                         |                             |                             | 
0150 401200000               43.000  MT   |     149.00000        6407.00|     220.00000        9460.00|     172.00000        7396.00 
  HYDRATED LIME                           |                             |                             | 
0160 402088000              164.900  MT   |     475.00000       78327.50|     580.50000       95724.45|     468.00000       77173.20 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0170 402200000             6128.000  L    |       1.00000        6128.00|       1.93000       11827.04|       1.02000        6250.56 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0180 402225000               23.600  MT   |     475.00000       11210.00|     728.85000       17200.86|     538.00000       12696.80 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0190 551170000                2.000  M3   |    1500.00000        3000.00|     755.00000        1510.00|     900.00000        1800.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0200 602010000               53.500  M    |      55.00000        2942.50|      39.00000        2086.50|      40.00000        2140.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0210 603004500              115.000  M    |     150.00000       17250.00|     125.00000       14375.00|      96.33000       11077.95 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0220 603100616               32.500  M    |     145.00000        4712.50|     185.00000        6012.50|     164.10000        5333.25 
  CSP 600 MM X 1.63 MM                    |                             |                             | 
0230 603443040               22.400  M    |     120.00000        2688.00|     275.00000        6160.00|     178.70000        4002.88 
  RCP IRR 300 MM  CL 4                    |                             |                             | 
0240 604320000                3.000  EACH |    1800.00000        5400.00|    1400.00000        4200.00|    1260.00000        3780.00 
  INLET-CURB-TYPE 2                       |                             |                             | 
0250 607204000              338.000  M    |       7.00000        2366.00|       9.90000        3346.20|      11.83000        3998.54 
  FARM FENCE-TYPE F4W                     |                             |                             | 
0260 607204100               40.000  M    |       9.00000         360.00|      14.55000         582.00|      11.77000         470.80 
  FARM FENCE-TYPE F4M                     |                             |                             | 
0270 607212000               12.000  EACH |     240.00000        2880.00|     220.00000        2640.00|     312.00000        3744.00 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0280 609000000              389.800  M    |      70.00000       27286.00|      42.50000       16566.50|      48.40000       18866.32 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
0290 609100000                7.500  M    |      20.00000         150.00|      72.00000         540.00|     101.20000         759.00 
  CURB-CONCRETE MEDIAN TYPE A             |                             |                             | 
0300 610110000                2.100  HA   |     900.00000        1890.00|     750.00000        1575.00|     743.00000        1560.30 
  SEEDING AREA NO 1                       |                             |                             | 
0310 610210000                2.100  HA   |     200.00000         420.00|     440.00000         924.00|     440.00000         924.00 
  FERTILIZING AREA NO 1                   |                             |                             | 
0320 610400000                2.100  HA   |     375.00000         787.50|     242.00000         508.20|     242.00000         508.20 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0330 611310000                1.000  EACH |    1300.00000        1300.00|     225.00000         225.00|     425.00000         425.00 
  REMOVE CATTLE GUARD                     |                             |                             | 
0340 618010000            40000.000  UNIT |       0.90000       36000.00|       0.90000       36000.00|       0.95000       38000.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 012                     CONTRACT ID : 10208                        COUNTIES : Madison 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4165               |(   2  ) 6129 
                                          |ENGINEER'S ESTIMATE          |ADVANCED EARTHWORKS INC      |A M WELLES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 618030000                2.000  KM   |    1200.00000        2400.00|    1100.00000        2200.00|    1100.00000        2200.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0360 618140000                9.200  M2   |     240.00000        2208.00|     220.00000        2024.00|     220.00000        2024.00 
  SINGLE USE SIGNS                        |                             |                             | 
0370 619023000                7.740  M2   |     275.00000        2128.50|     275.00000        2128.50|     320.00000        2476.80 
  SIGNS-SHEET ALUM INCR-SHT I             |                             |                             | 
0380 619034010                5.190  M2   |     310.00000        1608.90|     275.00000        1427.25|     264.00000        1370.16 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0390 619130000              301.000  KG   |      10.00000        3010.00|      13.20000        3973.20|       8.80000        2648.80 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
0400 619234000               48.500  M    |      36.13000        1752.31|      33.00000        1600.50|      55.00000        2667.50 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0410 619305000                4.000  EACH |     975.00000        3900.00|     825.00000        3300.00|     990.00000        3960.00 
  FRANG SIGN POST BKWY S130X15            |                             |                             | 
0420 619511000               14.000  EACH |      25.00000         350.00|      22.00000         308.00|      25.30000         354.20 
  DELINEATOR-DES A                        |                             |                             | 
0430 619514000                2.000  EACH |      30.00000          60.00|      22.00000          44.00|      26.40000          52.80 
  DELINEATOR-DES D                        |                             |                             | 
0440 619700000                7.000  EACH |      50.00000         350.00|      33.00000         231.00|      33.00000         231.00 
  REMOVE SIGNS                            |                             |                             | 
0450 619702000                3.000  EACH |     195.00000         585.00|     220.00000         660.00|      77.00000         231.00 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0460 619720000               11.000  EACH |     180.00000        1980.00|     220.00000        2420.00|      83.00000         913.00 
  RESET SIGNS                             |                             |                             | 
0470 620010000              186.000  L    |      15.00000        2790.00|      13.75000        2557.50|      13.75000        2557.50 
  STRIPING-WHITE PAINT                    |                             |                             | 
0480 620020000              206.000  L    |      15.00000        3090.00|      13.75000        2832.50|      13.75000        2832.50 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0490 620030000               38.000  L    |      18.00000         684.00|      46.20000        1755.60|      46.20000        1755.60 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0500 620035000               64.000  L    |      25.00000        1600.00|      46.20000        2956.80|      46.20000        2956.80 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
0510 620045000               59.000  L    |      65.00000        3835.00|      82.50000        4867.50|      82.50000        4867.50 
  YELLOW CURB MARKING EPOXY               |                             |                             | 
0520 620110000              124.000  L    |      30.00000        3720.00|      15.40000        1909.60|      15.40000        1909.60 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0530 620120000              138.000  L    |      30.00000        4140.00|      15.40000        2125.20|      15.40000        2125.20 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0540 620130000               24.000  L    |      55.00000        1320.00|      82.50000        1980.00|      82.50000        1980.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0550 620135000               43.000  L    |      90.00000        3870.00|      82.50000        3547.50|      82.50000        3547.50 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
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     CALL ORDER   : 012                     CONTRACT ID : 10208                        COUNTIES : Madison 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4165               |(   2  ) 6129 
                                          |ENGINEER'S ESTIMATE          |ADVANCED EARTHWORKS INC      |A M WELLES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0560 621421000                1.000  EACH |     900.00000         900.00|     125.00000         125.00|     200.00000         200.00 
  ADJUST DROP INLET                       |                             |                             | 
     SECTION TOTALS                       |           $       858,392.61|           $       863,821.26|           $       906,673.23 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       858,392.61|           $       863,821.26|           $       906,673.23 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 012                     CONTRACT ID : 10208                        COUNTIES : Madison 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   3  ) 2065                |(       )                    |(      ) 
                                          |BIG SKY ASPHALT INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GRADE, GRAVEL, PLANT MIX SURFACING 
                                          |                             |                             | 
0010 104100000             5000.000  UNIT |       1.00000        5000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200                2.000  CRKM |    5244.00000       10488.00|                             | 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 109200000                       LUMP |  101000.00000      101000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0040 203300000            11852.000  M3   |      15.18000      179913.36|                             | 
  EMBANKMENT IN PLACE                     |                             |                             | 
0050 203500000             1651.000  M3   |       8.76000       14462.76|                             | 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0060 207300000               12.000  M3   |      19.32000         231.84|                             | 
  BEDDING MATERIAL                        |                             |                             | 
0070 208105000            10000.000  UNIT |       1.50000       15000.00|                             | 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0080 208106000              900.000  UNIT |       1.00000         900.00|                             | 
  MPDES PERMIT FEES                       |                             |                             | 
0090 210300000              145.000  KM   |       5.00000         725.00|                             | 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0100 301270000             7226.000  M3   |      33.98000      245539.48|                             | 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0110 301440010            12829.000  M2   |       1.00000       12829.00|                             | 
  COVER - TYPE 1                          |                             |                             | 
0120 301700000              800.000  M3   |      19.32000       15456.00|                             | 
  TRAFFIC GRAVEL                          |                             |                             | 
0130 401080110             3052.000  MT   |      45.00000      137340.00|                             | 
  PLANT MIX SURF GR S NV-19 MM            |                             |                             | 
0140 401100000               30.100  MT   |     200.10000        6023.01|                             | 
  DUST PALLIATIVE                         |                             |                             | 
0150 401200000               43.000  MT   |     300.00000       12900.00|                             | 
  HYDRATED LIME                           |                             |                             | 
0160 402088000              164.900  MT   |     600.00000       98940.00|                             | 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0170 402200000             6128.000  L    |       1.00000        6128.00|                             | 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0180 402225000               23.600  MT   |     569.25000       13434.30|                             | 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0190 551170000                2.000  M3   |     977.50000        1955.00|                             | 
  CONCRETE-CLASS DD                       |                             |                             | 
0200 602010000               53.500  M    |      55.20000        2953.20|                             | 
  REMOVE PIPE CULVERTS                    |                             |                             | 
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     CALL ORDER   : 012                     CONTRACT ID : 10208                        COUNTIES : Madison 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   3  ) 2065                |(       )                    |(      ) 
                                          |BIG SKY ASPHALT INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0210 603004500              115.000  M    |     132.94000       15288.10|                             | 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0220 603100616               32.500  M    |     226.46000        7359.95|                             | 
  CSP 600 MM X 1.63 MM                    |                             |                             | 
0230 603443040               22.400  M    |     246.60000        5523.84|                             | 
  RCP IRR 300 MM  CL 4                    |                             |                             | 
0240 604320000                3.000  EACH |    1738.80000        5216.40|                             | 
  INLET-CURB-TYPE 2                       |                             |                             | 
0250 607204000              338.000  M    |      10.47000        3538.86|                             | 
  FARM FENCE-TYPE F4W                     |                             |                             | 
0260 607204100               40.000  M    |      10.47000         418.80|                             | 
  FARM FENCE-TYPE F4M                     |                             |                             | 
0270 607212000               12.000  EACH |     276.00000        3312.00|                             | 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0280 609000000              389.800  M    |      50.60000       19723.88|                             | 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
0290 609100000                7.500  M    |     105.80000         793.50|                             | 
  CURB-CONCRETE MEDIAN TYPE A             |                             |                             | 
0300 610110000                2.100  HA   |     776.20000        1630.02|                             | 
  SEEDING AREA NO 1                       |                             |                             | 
0310 610210000                2.100  HA   |     460.00000         966.00|                             | 
  FERTILIZING AREA NO 1                   |                             |                             | 
0320 610400000                2.100  HA   |     253.00000         531.30|                             | 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0330 611310000                1.000  EACH |     586.50000         586.50|                             | 
  REMOVE CATTLE GUARD                     |                             |                             | 
0340 618010000            40000.000  UNIT |       0.99000       39600.00|                             | 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0350 618030000                2.000  KM   |    1150.00000        2300.00|                             | 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0360 618140000                9.200  M2   |     230.00000        2116.00|                             | 
  SINGLE USE SIGNS                        |                             |                             | 
0370 619023000                7.740  M2   |     333.50000        2581.29|                             | 
  SIGNS-SHEET ALUM INCR-SHT I             |                             |                             | 
0380 619034010                5.190  M2   |     276.00000        1432.44|                             | 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0390 619130000              301.000  KG   |       9.20000        2769.20|                             | 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
0400 619234000               48.500  M    |      57.50000        2788.75|                             | 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0410 619305000                4.000  EACH |    1035.00000        4140.00|                             | 
  FRANG SIGN POST BKWY S130X15            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 012                     CONTRACT ID : 10208                        COUNTIES : Madison 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   3  ) 2065                |(       )                    |(      ) 
                                          |BIG SKY ASPHALT INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0420 619511000               14.000  EACH |      26.45000         370.30|                             | 
  DELINEATOR-DES A                        |                             |                             | 
0430 619514000                2.000  EACH |      27.60000          55.20|                             | 
  DELINEATOR-DES D                        |                             |                             | 
0440 619700000                7.000  EACH |      34.50000         241.50|                             | 
  REMOVE SIGNS                            |                             |                             | 
0450 619702000                3.000  EACH |      80.50000         241.50|                             | 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0460 619720000               11.000  EACH |      86.25000         948.75|                             | 
  RESET SIGNS                             |                             |                             | 
0470 620010000              186.000  L    |      14.38000        2674.68|                             | 
  STRIPING-WHITE PAINT                    |                             |                             | 
0480 620020000              206.000  L    |      14.68000        3024.08|                             | 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0490 620030000               38.000  L    |      48.30000        1835.40|                             | 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0500 620035000               64.000  L    |      48.30000        3091.20|                             | 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
0510 620045000               59.000  L    |      86.25000        5088.75|                             | 
  YELLOW CURB MARKING EPOXY               |                             |                             | 
0520 620110000              124.000  L    |      16.10000        1996.40|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0530 620120000              138.000  L    |      16.10000        2221.80|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0540 620130000               24.000  L    |      86.25000        2070.00|                             | 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0550 620135000               43.000  L    |      86.25000        3708.75|                             | 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
0560 621421000                1.000  EACH |     276.00000         276.00|                             | 
  ADJUST DROP INLET                       |                             |                             | 
     SECTION TOTALS                       |           $     1,031,680.09|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,031,680.09|           $             0.00|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 013                     CONTRACT ID : 12208                        COUNTIES : Hill 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 3 
                                          CONTRACT TIME :   40  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : 2002 - CURVE - NORTH OF HAVRE 
     PROJECT(S) : (5302006000) HSIP 232-1(6)4 
                  2002 - CURVE - NORTH OF HAVRE 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       633,007.83     87.5722% 100.0000% 
   1   2050            RIVERSIDE CONTRACTING INC                                        $       722,841.45    100.0000% 114.1915% 
   2   6297            CENTURY COMPANIES INC                                            $       848,821.03    117.4284% 134.0933% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2050                |(   2  ) 6297 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |CENTURY COMPANIES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GRADE, GRAVEL, PL MIX SURFACING, SEAL & COVER 
                                          |                             |                             | 
0010 104100000            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200                2.000  CRKM |    3200.00000        6400.00|    2925.00000        5850.00|    2505.49000        5010.98 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 109200000                       LUMP |   68000.00000       68000.00|  140000.00000      140000.00|  125000.00000      125000.00 
  MOBILIZATION                            |                             |                             | 
0040 203100000            14150.000  M3   |       7.00000       99050.00|       8.00000      113200.00|       6.85000       96927.50 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0060 203500000             2918.000  M3   |       8.00000       23344.00|       5.00000       14590.00|       6.35000       18529.30 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0070 208010207              900.000  UNIT |       1.00000         900.00|       1.00000         900.00|       1.00000         900.00 
  MPDES PERMIT FEES                       |                             |                             | 
0080 208100000            10000.000  UNIT |       1.00000       10000.00|       1.15000       11500.00|       1.00000       10000.00 
  TEMPORARY EROSION CONTROL               |                             |                             | 
0090 210300000                6.000  KM   |     180.00000        1080.00|       1.00000           6.00|      58.85000         353.10 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0100 301270000             4836.000  M3   |      29.00000      140244.00|      40.00000      193440.00|      51.05000      246877.80 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0110 301440010             8770.000  M2   |       1.25000       10962.50|       0.95000        8331.50|       2.00000       17540.00 
  COVER - TYPE 1                          |                             |                             | 
0120 401040500             1879.000  MT   |     100.00000      187900.00|      68.00000      127772.00|      97.00000      182263.00 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0130 402225000               16.100  MT   |     575.00000        9257.50|     450.00000        7245.00|     550.00000        8855.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0140 602010000               50.500  M    |      75.00000        3787.50|      25.00000        1262.50|      47.58000        2402.79 
  REMOVE PIPE CULVERTS                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 013                     CONTRACT ID : 12208                        COUNTIES : Hill 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2050               |(   2  ) 6297 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |CENTURY COMPANIES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 603007500               53.500  M    |     230.00000       12305.00|     160.00000        8560.00|     235.35000       12591.23 
  DRAINAGE PIPE 750 MM                    |                             |                             | 
0160 603008900               26.000  M    |     360.00000        9360.00|     200.00000        5200.00|     328.92000        8551.92 
  DRAINAGE PIPE 900 MM                    |                             |                             | 
0170 607204100              481.900  M    |       6.75000        3252.83|       5.50000        2650.45|       5.89000        2838.39 
  FARM FENCE-TYPE F4M                     |                             |                             | 
0180 607211000                1.000  EACH |     175.00000         175.00|     165.00000         165.00|     176.57000         176.57 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0190 607212000                6.000  EACH |     200.00000        1200.00|     185.00000        1110.00|     206.00000        1236.00 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0200 607300200                9.800  M    |      50.00000         490.00|      35.00000         343.00|      35.32000         346.14 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 
0210 610110000                3.000  HA   |     870.00000        2610.00|     465.00000        1395.00|     517.95000        1553.85 
  SEEDING AREA NO 1                       |                             |                             | 
0220 610210000                3.000  HA   |     275.00000         825.00|     105.00000         315.00|     117.72000         353.16 
  FERTILIZING AREA NO 1                   |                             |                             | 
0230 610400000                3.000  HA   |     300.00000         900.00|     165.00000         495.00|     191.29000         573.87 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0240 610405010              500.000  UNIT |       1.00000         500.00|       1.00000         500.00|       1.00000         500.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0250 618030080                       LUMP |   20000.00000       20000.00|   50000.00000       50000.00|   75000.00000       75000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0260 618030000                0.900  KM   |    1000.00000         900.00|    1500.00000        1350.00|    1765.72000        1589.15 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0270 618140000                9.200  M2   |     225.00000        2070.00|     170.00000        1564.00|     235.43000        2165.96 
  SINGLE USE SIGNS                        |                             |                             | 
0280 619034010                0.860  M2   |     300.00000         258.00|     300.00000         258.00|     282.51000         242.96 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0290 619234000                4.300  M    |      35.00000         150.50|      60.00000         258.00|      68.27000         293.56 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0300 619514000                2.000  EACH |      35.00000          70.00|      60.00000         120.00|      25.90000          51.80 
  DELINEATOR-DES D                        |                             |                             | 
0310 619700000               10.000  EACH |      40.00000         400.00|      40.00000         400.00|      35.32000         353.20 
  REMOVE SIGNS                            |                             |                             | 
0320 620010000              148.000  L    |      20.00000        2960.00|      37.00000        5476.00|      41.20000        6097.60 
  STRIPING-WHITE PAINT                    |                             |                             | 
0330 620020000               18.000  L    |      20.00000         360.00|      37.00000         666.00|      41.20000         741.60 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0340 620030000                2.000  L    |      34.00000          68.00|      53.00000         106.00|      58.85000         117.70 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0350 620110000               99.000  L    |      28.00000        2772.00|      68.00000        6732.00|      76.51000        7574.49 
  STRIPING-WHITE EPOXY                    |                             |                             | 
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     CALL ORDER   : 013                     CONTRACT ID : 12208                        COUNTIES : Hill 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2050               |(   2  ) 6297 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |CENTURY COMPANIES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 620120000               12.000  L    |      28.00000         336.00|      68.00000         816.00|      76.51000         918.12 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0370 620130000                1.000  L    |     120.00000         120.00|     265.00000         265.00|     294.29000         294.29 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
     SECTION TOTALS                       |           $       633,007.83|           $       722,841.45|           $       848,821.03 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       633,007.83|           $       722,841.45|           $       848,821.03 
==================================================================================================================================== 
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     CALL ORDER   : 014                     CONTRACT ID : 04108                        COUNTIES : Yellowstone 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 5 
                                          CONTRACT TIME :   45  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : 8TH AVE - W 12TH TO W 9TH 
     PROJECT(S) : (4389002000) SFCX 81015(2) 
                  PARK CITY - LAUREL 
                  (6277005000) UPP 6906(5) 
                  MARYLAND LN - WA TO 8TH AVE N 
                  (6278003000) UPP 6907(3) 
                  W 12TH ST - 5TH AVE N TO 8TH 
                  (6279004000) UPP 6905(4) 
                  8TH AVE - W 12TH TO W 9TH 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       568,040.93     90.5943% 100.0000% 
   1   6701            G S T INC                                                        $       627,015.95    100.0000% 110.3822% 
   2   2050            RIVERSIDE CONTRACTING INC                                        $       759,849.20    121.1850% 133.7666% 
   3   6390            H L CONSTRUCTION INC                                             $       799,701.11    127.5408% 140.7823% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6701                |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |G S T INC                    |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SEAL & COVER AND GUARDRAIL-YELLOWSTONE COUNTY 65%/ STILLWATER COUNTY 35% 
                                          |                             |                             | 
0010 104030010            30000.000  UNIT |       1.00000       30000.00|       1.00000       30000.00|       1.00000       30000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   75000.00000       75000.00|   71350.00000       71350.00|  106500.00000      106500.00 
  MOBILIZATION                            |                             |                             | 
0030 202020140               75.000  SQYD |      12.00000         900.00|      50.00000        3750.00|      30.00000        2250.00 
  REMOVE BITUMINOUS PAVEMENT              |                             |                             | 
0040 203020278               93.300  CUYD |      12.00000        1119.60|      74.00000        6904.20|      75.00000        6997.50 
  EXCAVATION - DIGOUTS                    |                             |                             | 
0050 301020340               47.000  CUYD |      50.00000        2350.00|      84.00000        3948.00|     150.00000        7050.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0060 301020416              364.500  CUYD |      25.00000        9112.50|      40.00000       14580.00|      35.00000       12757.50 
  SHOULDER GRAVEL                         |                             |                             | 
0070 301020718            92331.000  SQYD |       0.53000       48935.43|       0.35000       32315.85|       0.50000       46165.50 
  COVER - TYPE 1                          |                             |                             | 
0080 301020735            39222.000  SQYD |       0.70000       27455.40|       0.45000       17649.90|       0.60000       23533.20 
  COVER - TYPE 2                          |                             |                             | 
0090 401020042              116.900  TON  |      90.00000       10521.00|     130.00000       15197.00|     125.00000       14612.50 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0100 402020368              222.200  TON  |     375.00000       83325.00|     460.00000      102212.00|     375.00000       83325.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
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     CALL ORDER   : 014                     CONTRACT ID : 04108                        COUNTIES : Yellowstone 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 5 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 6701               |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |G S T INC                    |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0110 552010060                       LUMP |   30000.00000       30000.00|   81500.00000       81500.00|  175000.00000      175000.00 
  REPAIR STRUCTURE                        |                             |                             | 
0120 557010505              131.000  LNFT |      40.00000        5240.00|      60.00000        7860.00|      90.00000       11790.00 
  REVISE BRIDGE RAIL-THRIE BEAM           |                             |                             | 
0130 557010547              285.000  LNFT |     100.00000       28500.00|     145.00000       41325.00|     160.00000       45600.00 
  REVISE BRIDGE RAIL T-101                |                             |                             | 
0140 559010026               12.000  EACH |    1400.00000       16800.00|    1300.00000       15600.00|    1400.00000       16800.00 
  ANCHOR POST                             |                             |                             | 
0150 606010190               10.000  EACH |     925.00000        9250.00|    1100.00000       11000.00|    1200.00000       12000.00 
  GUARD RAIL-STL/BR APPR-TY 2             |                             |                             | 
0160 606010230                3.000  EACH |    2300.00000        6900.00|    2300.00000        6900.00|    2000.00000        6000.00 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0170 606010642               13.000  EACH |    2600.00000       33800.00|    2600.00000       33800.00|    2500.00000       32500.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0180 606011518                2.000  EACH |    5000.00000       10000.00|    5000.00000       10000.00|    3000.00000        6000.00 
  IMPACT ATTENUATOR-TEMPORARY             |                             |                             | 
0190 606011552                3.000  EACH |   15000.00000       45000.00|   13200.00000       39600.00|   14000.00000       42000.00 
  IMPACT ATTENUATOR-6 BAY                 |                             |                             | 
0200 618030005            75000.000  UNIT |       0.85000       63750.00|       0.77000       57750.00|       0.74000       55500.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0210 619010086               58.000  SQFT |      16.00000         928.00|      22.00000        1276.00|      18.00000        1044.00 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0220 619010230                2.000  EACH |      50.00000         100.00|      30.00000          60.00|      40.00000          80.00 
  REMOVE SIGNS                            |                             |                             | 
0230 619010480               98.000  LNFT |      12.00000        1176.00|      15.00000        1470.00|      10.00000         980.00 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0240 619011060               14.000  EACH |      28.00000         392.00|      26.00000         364.00|      30.00000         420.00 
  DELINEATOR DES F                        |                             |                             | 
0250 620013000              147.000  GAL  |      25.00000        3675.00|      26.00000        3822.00|      22.00000        3234.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0260 620013960              196.000  GAL  |      60.00000       11760.00|      50.00000        9800.00|      44.00000        8624.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0270 620014000              113.000  GAL  |      27.00000        3051.00|      14.00000        1582.00|      22.00000        2486.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0280 620014960              150.000  GAL  |      60.00000        9000.00|      36.00000        5400.00|      44.00000        6600.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
     SECTION TOTALS                       |           $       568,040.93|           $       627,015.95|           $       759,849.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       568,040.93|           $       627,015.95|           $       759,849.20 
==================================================================================================================================== 
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     CALL ORDER   : 014                     CONTRACT ID : 04108                        COUNTIES : Yellowstone 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 5 
 
==================================================================================================================================== 
                                          |(   3  ) 6390                |(       )                    |(      ) 
                                          |H L CONSTRUCTION INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SEAL & COVER AND GUARDRAIL-YELLOWSTONE COUNTY 65%/ STILLWATER COUNTY 35% 
                                          |                             |                             | 
0010 104030010            30000.000  UNIT |       1.00000       30000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  103000.00000      103000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 202020140               75.000  SQYD |      82.08000        6156.00|                             | 
  REMOVE BITUMINOUS PAVEMENT              |                             |                             | 
0040 203020278               93.300  CUYD |     103.74000        9678.94|                             | 
  EXCAVATION - DIGOUTS                    |                             |                             | 
0050 301020340               47.000  CUYD |     136.80000        6429.60|                             | 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0060 301020416              364.500  CUYD |      51.30000       18698.85|                             | 
  SHOULDER GRAVEL                         |                             |                             | 
0070 301020718            92331.000  SQYD |       0.42000       38779.02|                             | 
  COVER - TYPE 1                          |                             |                             | 
0080 301020735            39222.000  SQYD |       0.56000       21964.32|                             | 
  COVER - TYPE 2                          |                             |                             | 
0090 401020042              116.900  TON  |     152.00000       17768.80|                             | 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0100 402020368              222.200  TON  |     500.00000      111100.00|                             | 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0110 552010060                       LUMP |  144805.00000      144805.00|                             | 
  REPAIR STRUCTURE                        |                             |                             | 
0120 557010505              131.000  LNFT |      59.28000        7765.68|                             | 
  REVISE BRIDGE RAIL-THRIE BEAM           |                             |                             | 
0130 557010547              285.000  LNFT |     125.00000       35625.00|                             | 
  REVISE BRIDGE RAIL T-101                |                             |                             | 
0140 559010026               12.000  EACH |    1520.00000       18240.00|                             | 
  ANCHOR POST                             |                             |                             | 
0150 606010190               10.000  EACH |    1500.00000       15000.00|                             | 
  GUARD RAIL-STL/BR APPR-TY 2             |                             |                             | 
0160 606010230                3.000  EACH |    2400.00000        7200.00|                             | 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0170 606010642               13.000  EACH |    2550.00000       33150.00|                             | 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0180 606011518                2.000  EACH |   10000.00000       20000.00|                             | 
  IMPACT ATTENUATOR-TEMPORARY             |                             |                             | 
0190 606011552                3.000  EACH |   16500.00000       49500.00|                             | 
  IMPACT ATTENUATOR-6 BAY                 |                             |                             | 
0200 618030005            75000.000  UNIT |       1.00000       75000.00|                             | 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 014                     CONTRACT ID : 04108                        COUNTIES : Yellowstone 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 5 
 
==================================================================================================================================== 
                                          |(   3  ) 6390                |(       )                    |(      ) 
                                          |H L CONSTRUCTION INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0210 619010086               58.000  SQFT |      40.00000        2320.00|                             | 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0220 619010230                2.000  EACH |     100.00000         200.00|                             | 
  REMOVE SIGNS                            |                             |                             | 
0230 619010480               98.000  LNFT |      40.00000        3920.00|                             | 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0240 619011060               14.000  EACH |      40.00000         560.00|                             | 
  DELINEATOR DES F                        |                             |                             | 
0250 620013000              147.000  GAL  |      23.37000        3435.39|                             | 
  STRIPING-WHITE PAINT                    |                             |                             | 
0260 620013960              196.000  GAL  |      48.45000        9496.20|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0270 620014000              113.000  GAL  |      23.37000        2640.81|                             | 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0280 620014960              150.000  GAL  |      48.45000        7267.50|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
     SECTION TOTALS                       |           $       799,701.11|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       799,701.11|           $             0.00|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 015                     CONTRACT ID : 03208                        COUNTIES : Gallatin        Madison 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 2 
                                          CONTRACT TIME : 10/31/08  COMPLETION DATE 
     CONTRACT DESCRIPTION : D2 - SCOUR PROTECTION 
     PROJECT(S) : (5466761000) BH 0002(761) 
                  D2 - SCOUR PROTECTION 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       330,511.00     73.4737% 100.0000% 
   1   0020            HALL CONSTRUCTION SERVICES                                       $       449,836.00    100.0000% 136.1032% 
   2   6920            TRAPPER PEAK CONSTRUCTION INC                                    $       497,347.00    110.5618% 150.4782% 
   3   6872            MONTANA CIVIL CONTRACTORS INC                                    $       725,037.80    161.1783% 219.3687% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 0020                |(   2  ) 6920 
                                          |ENGINEER'S ESTIMATE          |HALL CONSTRUCTION SERVICES   |TRAPPER PEAK CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SCOUR MITIGATION 4 LOCATIONS - 87% GALLATIN CO & 13% MADISON 
                                          |                             |                             | 
0010 104100000            20000.000  UNIT |       1.00000       20000.00|       1.00000       20000.00|       1.00000       20000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200000                       LUMP |   55000.00000       55000.00|   40000.00000       40000.00|   45000.00000       45000.00 
  MOBILIZATION                            |                             |                             | 
0030 202013000                2.000  EACH |    3000.00000        6000.00|   10000.00000       20000.00|   10000.00000       20000.00 
  REMOVE STRUCTURE                        |                             |                             | 
0040 203140000              541.600  M3   |      25.00000       13540.00|      60.00000       32496.00|     100.00000       54160.00 
  EXCAVATION-UNCLASS CHANNEL              |                             |                             | 
0050 208105000            30000.000  UNIT |       1.00000       30000.00|       0.75000       22500.00|       3.00000       90000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0060 613020000               90.000  M3   |     100.00000        9000.00|     225.00000       20250.00|     150.00000       13500.00 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
0070 613030000              754.000  M3   |     115.00000       86710.00|     240.00000      180960.00|     175.00000      131950.00 
  RIPRAP-CLASS 3 RANDOM                   |                             |                             | 
0080 613180000               76.300  M3   |     750.00000       57225.00|     800.00000       61040.00|     250.00000       19075.00 
  CONCRETE FILLED BAGS                    |                             |                             | 
0090 618020000                       LUMP |   50000.00000       50000.00|   45000.00000       45000.00|   90000.00000       90000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 622120000              759.000  M2   |       4.00000        3036.00|      10.00000        7590.00|      18.00000       13662.00 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
     SECTION TOTALS                       |           $       330,511.00|           $       449,836.00|           $       497,347.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       330,511.00|           $       449,836.00|           $       497,347.00 
==================================================================================================================================== 
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     CALL ORDER   : 015                     CONTRACT ID : 03208                        COUNTIES : Gallatin        Madison 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   3  ) 6872                |(       )                    |(      ) 
                                          |MONTANA CIVIL CONTRACTORS IN |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SCOUR MITIGATION 4 LOCATIONS - 87% GALLATIN CO & 13% MADISON 
                                          |                             |                             | 
0010 104100000            20000.000  UNIT |       1.00000       20000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200000                       LUMP |   73950.00000       73950.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 202013000                2.000  EACH |   16025.00000       32050.00|                             | 
  REMOVE STRUCTURE                        |                             |                             | 
0040 203140000              541.600  M3   |      61.00000       33037.60|                             | 
  EXCAVATION-UNCLASS CHANNEL              |                             |                             | 
0050 208105000            30000.000  UNIT |       1.15000       34500.00|                             | 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0060 613020000               90.000  M3   |    1243.00000      111870.00|                             | 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
0070 613030000              754.000  M3   |     330.00000      248820.00|                             | 
  RIPRAP-CLASS 3 RANDOM                   |                             |                             | 
0080 613180000               76.300  M3   |    1175.00000       89652.50|                             | 
  CONCRETE FILLED BAGS                    |                             |                             | 
0090 618020000                       LUMP |   78653.00000       78653.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0100 622120000              759.000  M2   |       3.30000        2504.70|                             | 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
     SECTION TOTALS                       |           $       725,037.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       725,037.80|           $             0.00|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 016                     CONTRACT ID : 05208                        COUNTIES : Lake 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
                                          CONTRACT TIME :   20  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : POLSON-SOUTH 
     PROJECT(S) : (6202018000) STPS 354-1(18)1 
                  POLSON-SOUTH 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       164,047.80    112.4920% 100.0000% 
   1   2050            RIVERSIDE CONTRACTING INC                                        $       145,830.60    100.0000%  88.8952% 
   2   6689            PAVEMENT MAINTENANCE SOLUTIONS INC                               $       151,855.44    104.1314%  92.5678% 
   3   4358            KNIFE RIVER - KALISPELL                                          $       191,103.06    131.0446% 116.4923% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2050                |(   2  ) 6689 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |PAVEMENT MAINTENANCE SOLUTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SEAL & COVER 
                                          |                             |                             | 
0010 104030010             2000.000  UNIT |       1.00000        2000.00|       1.00000        2000.00|       1.00000        2000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   15000.00000       15000.00|   21100.00000       21100.00|   21300.00000       21300.00 
  MOBILIZATION                            |                             |                             | 
0030 301020718            77616.000  SQYD |       0.55000       42688.80|       0.35000       27165.60|       0.34000       26389.44 
  COVER - TYPE 1                          |                             |                             | 
0040 402020368              132.300  TON  |     430.00000       56889.00|     360.00000       47628.00|     400.00000       52920.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0050 618030005            20000.000  UNIT |       0.90000       18000.00|       0.95000       19000.00|       1.00000       20000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0060 620010301                4.000  GAL  |     220.00000         880.00|     250.00000        1000.00|     225.00000         900.00 
  CURB MARKING-YELLOW EPOXY               |                             |                             | 
0070 620011105                3.000  GAL  |     100.00000         300.00|     250.00000         750.00|     202.00000         606.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0080 620011260                4.000  GAL  |     400.00000        1600.00|     400.00000        1600.00|     390.00000        1560.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0090 620013000              168.000  GAL  |      25.00000        4200.00|      30.00000        5040.00|      31.00000        5208.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0100 620013960              224.000  GAL  |      60.00000       13440.00|      53.00000       11872.00|      54.00000       12096.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0110 620014000               86.000  GAL  |      25.00000        2150.00|      30.00000        2580.00|      31.00000        2666.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0120 620014960              115.000  GAL  |      60.00000        6900.00|      53.00000        6095.00|      54.00000        6210.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
     SECTION TOTALS                       |           $       164,047.80|           $       145,830.60|           $       151,855.44 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       164,047.80|           $       145,830.60|           $       151,855.44 
==================================================================================================================================== 
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     CALL ORDER   : 016                     CONTRACT ID : 05208                        COUNTIES : Lake 
     LETTING DATE : 02/28/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 4358                |(       )                    |(      ) 
                                          |KNIFE RIVER - KALISPELL      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SEAL & COVER 
                                          |                             |                             | 
0010 104030010             2000.000  UNIT |       1.00000        2000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |    9831.80000        9831.80|                             | 
  MOBILIZATION                            |                             |                             | 
0030 301020718            77616.000  SQYD |       0.60000       46569.60|                             | 
  COVER - TYPE 1                          |                             |                             | 
0040 402020368              132.300  TON  |     511.58000       67682.03|                             | 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0050 618030005            20000.000  UNIT |       1.29000       25800.00|                             | 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0060 620010301                4.000  GAL  |     303.67000        1214.68|                             | 
  CURB MARKING-YELLOW EPOXY               |                             |                             | 
0070 620011105                3.000  GAL  |     274.28000         822.84|                             | 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0080 620011260                4.000  GAL  |     524.77000        2099.08|                             | 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0090 620013000              168.000  GAL  |      41.00000        6888.00|                             | 
  STRIPING-WHITE PAINT                    |                             |                             | 
0100 620013960              224.000  GAL  |      72.77000       16300.48|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0110 620014000               86.000  GAL  |      41.00000        3526.00|                             | 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0120 620014960              115.000  GAL  |      72.77000        8368.55|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
     SECTION TOTALS                       |           $       191,103.06|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       191,103.06|           $             0.00|           $ 
==================================================================================================================================== 


